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AGREEMENT FOR DESIGN AND INSTALLATION OF  
AUDIO VISUAL EQUIPMENT SYSTEMS (P.D. 21-22.098) 

 
THIS AGREEMENT is made and entered into by and between Escambia County, Florida, 

a political subdivision of the State of Florida ("County"), and Pro-Sound, Inc. (“Contractor”), a 
Florida for profit corporation, to perform all work ("Work") in connection with the design and 
installation of audio visual equipment systems at the M.C. Blanchard Building located at 190 
Government Street, Pensacola, Florida ("Project"), as detailed in the attached Contract 
Documents hereafter specified. 
 

WITNESSETH: 
 

NOW, THEREFORE, in consideration of the mutual terms and conditions, promises, 
covenants and payments hereinafter set forth, the County and Contractor agree as follows: 
 
SECTION 1. CONTRACT DOCUMENTS. 
 
1.1 The Contract Documents include this Agreement, including Amendments and Exhibits, 
the Exhibits described in Section 6, and any Change Orders. These Contract Documents are 
incorporated by reference and made a part of this Agreement.  A copy of the Contract Documents 
shall be maintained by Contractor at the Project site at all times during the performance of the 
Work. 
 
1.2 In case of any inconsistency or conflict among the provisions of the Agreement and any 
other terms and conditions of any documents comprising the Contract Documents, the provisions 
of the Agreement shall control. Concerning the Contract Documents, the order of precedence 
shall be as follows: 1) the Agreement, including Amendments; 2) the Exhibits in order of 
precedence as provided in Section 6; and 2) Change Orders. The Contract Documents listed 
above represent the entire and integrated agreement between the parties hereto, and supersede 
prior negotiations, representations, or agreements, either written or oral. 
 
1.3 County shall furnish to the Contractor up to two (2) sets of the Contract Documents.  
Additional copies are available at the cost of reproduction. 
 
SECTION 2.    SCOPE OF WORK. Contractor agrees to furnish and pay for all management, 
supervision, financing, labor, materials, tools, fuel, supplies, utilities, equipment and services of 
every kind and type necessary to diligently, timely, and fully perform and complete the Project in 
a good workmanlike manner in accordance with the Contract Documents and as outlined in 
Escambia County's Request for Proposals, M.C. Blanchard Building Courtroom A/V Upgrade, 
Specification No. P.D. 21-22.098, attached hereto as Exhibit B.  The scope of work shall include 
dismantling and removing the existing A/V system(s). In the event of a conflict between the terms 
of the Exhibits referenced in this Agreement and this Agreement, the terms of this Agreement 
shall prevail. 

 
SECTION 3.    CONTRACT AMOUNT.  In exchange for Contractor’s provision of the scope of 
services referenced above, County shall pay Contractor a total amount of $843,996.00, 
hereinafter referred to as the “Contract Amount,” for all work performed pursuant to this 
Agreement.   
 
SECTION 4.    COMMENCEMENT.  Time is of the essence in the performance of the Work under 
this Agreement.  The "Commencement Date" shall be established in the Notice to Proceed to be 
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issued by the County. Contractor shall commence the Work on the Commencement Date. No 
Work shall be performed prior to the Commencement Date. Any Work performed by Contractor 
prior to the Commencement Date shall be at the sole risk of Contractor. Further, no Work shall 
commence until certificates of insurance have been received and acknowledged by the County.  
 
SECTION 5. INSURANCE.  
5.1 The Contractor is required to carry the following insurance: 
 

(a) Commercial General Liability, Form CG1, with $1,000,000 per 
occurrence/$2,000,000 annual aggregate;  

(b) Business Automobile Liability with $1,000,000 per occurrence minimum combined 
single limits for all hired, owned, and non-owned vehicles; 

(c) Cyber Liability with $2,000,000 per occurrence/$4,000,000 annual aggregate; 
(d) Products Liability with $1,000,000 per occurrence/$2,000,000 annual aggregate; 
(e) Installation Floater covering property, equipment, or materials purchased by 

Contractor on behalf of the County at full replacement cost with the County 
identified as “Loss Payee”; 

(f) Florida statutory Workers’ Compensation and employers’ liability with employer’s 
liability limits of at least $100,000 each accident and $100,000 each 
employee/$500,000 policy limit for disease; 

(g) Fidelity Bond/Dishonesty Liability with $1,000,000 per occurrence coverage limit;   
(h) E&O/ Professional Liability with $1,000,000 per occurrence/$2,000,000 annual 

aggregate; and 
(i) Commercial Umbrella/Excess with $1,000,000 per occurrence and in the annual 

aggregate in addition to CGL, Automobile, and Professional Liability limits provided 
above. 

 
5.2 It is understood and agreed by the parties that in the event that the Contractor consists of 
a joint venture, partnership, or other association of professional or business firms, each such firm 
shall be required to individually carry the above cited coverages. 
  
5.3 Contractor agrees all liability coverage shall be through carriers admitted to conduct  
business in the State of Florida. Carriers shall be “A” or other Secure Best Rating with a minimum 
financial size of “VII”, according to the A.M. Best Key Rating Guide Latest Edition. The insurance 
policies shall be endorsed to provide at least 30 days advance notice of cancellation, nonrenewal 
or adverse change. Such notices shall be mailed to Escambia County, Office of Purchasing, Post 
Office Box 1591, Pensacola, Florida 32597. 
 
5.4 The Board of County Commissioners and Escambia County shall be endorsed as 
“additional insureds” on all liability policies except Workers’ Compensation and Professional 
Liability.  Certificates of Insurance shall be provided to Office of Purchasing prior to 
commencement of work hereunder. Certificates shall reflect the additional insured status of 
Escambia County. The Board of County Commissioners and Escambia County shall also be the 
certificate holders. 
 
SECTION 6.    EXHIBITS INCORPORATED.The following documents are expressly agreed to 
be incorporated by reference and made a part of this Agreement. 
 

Exhibit A: General Terms and Conditions 
Exhibit B: Solicitation Documents (P.D. 21-22.098) 
Exhibit C: Schedule of Values; Fee Schedule 
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Exhibit D: Form of Release and Affidavit 
Exhibit E: Form of Change Order 

 
SECTION 7.    NOTICES.  All notices required or made pursuant to this Agreement shall be in 
writing and delivered by hand or by United States Postal Service Department, first class mail, 
postage pre-paid, return receipt requested, addressed to the following: 
 
Escambia County 
Attention: County Administrator 
221 Palafox Place, Suite 420 
Pensacola, FL 32502 

 
Pro Sound, Inc 
Attention: Kelly Prince, President 
1717 Diplomacy Row 
Orlando, FL32809 
 
Either party may change its above noted address by giving written notice to the other party in 
accordance with the requirements of this section. 
 
SECTION 8.  MODIFICATION.  No modification or change to the Agreement shall be valid or 
binding upon the parties unless in writing and executed by the party or parties intended to be 
bound by it. 
 
SECTION 9. SUCCESSORS AND ASSIGNS. Subject to other provisions hereof, the Agreement 
shall be binding upon and shall inure to the benefit of the successors and assigns of the parties 
to the Agreement. 
 
SECTION 10.  GOVERNING LAW. The Agreement shall be interpreted under and its 
performance governed by the laws of the State of Florida and the parties agree that venue shall 
be in Escambia County, Florida for any matter which is the subject of this Contract. 
 
SECTION 11.  NO WAIVER. The failure of the County to enforce at any time or for any period of 
time any one or more of the provisions of the Agreement shall not be construed to be and shall 
not be a waiver of any such provision or provisions or of its right thereafter to enforce each and 
every such provision. 
 
SECTION 12.  ENTIRE AGREEMENT. The parties hereto agree and represent that the 
Agreement comprises the full and entire agreement between the parties affecting the Work 
contemplated, and no other agreement or understanding of any nature concerning the same has 
been entered into or will be recognized, and that all negotiations, acts, work performed, or 
payments made prior to the execution hereof shall be deemed merged in, integrated and 
superseded by the Agreement. 
 
SECTION 13.    SEVERABILITY.  Should any provision of the Agreement be determined by a 
court to be unenforceable, such a determination shall not affect the validity or enforceability of 
any other section or part thereof. 

 
SECTION 14.  PUBLIC RECORDS.  The Contractor acknowledges that this Agreement and any 
related financial records, audits, reports, plans correspondence, and other documents may be 
subject to disclosure to members of the public pursuant to Chapter 119, Florida Statutes.  





5 

EXHIBIT A 
GENERAL TERMS AND CONDITIONS 

Section 1. INTENT OF CONTRACT DOCUMENTS. 
1.1 It is the intent of the Contract Documents to describe a functionally complete project (or 
portion thereof) to be constructed in accordance with the Contract Documents. Any work, 
materials or equipment that may reasonably be inferred from the Contract Documents as being 
required to produce the intended result shall be supplied whether or not specifically called for. 
When words, which have a known technical or trade meaning are used to describe work, materials 
or equipment, such words shall be interpreted in accordance with that meaning. Reference to 
standard specifications, manuals or codes of any technical society, organization or association or 
to the laws or regulations of any governmental authority having jurisdiction over the Project, 
whether such reference be specific or by implication, shall mean the latest standard specification, 
manual, code, law or regulation in affect at the time the Work is performed, except as may be 
otherwise specifically stated herein. 

1.2. If, during the performance of the Work, Contractor discovers a conflict, error or 
discrepancy in the Contract Documents, Contractor shall immediately report same to County in 
writing and before proceeding with the Work affected thereby shall obtain a written interpretation 
or clarification from the County. Contractor shall take field measurements and verify field 
conditions and shall carefully compare such field measurements and conditions and other 
information known to Contractor with the Contract Documents before commencing any portion of 
the Work. 

1.3. Drawings are intended to show general arrangements, design and extent of Work and are 
not intended to serve as shop drawings. Specifications are separated into divisions for 
convenience of reference only and shall not be interpreted as establishing divisions for the Work, 
trades, subcontracts, or extent of any part of the Work.  In the event of a discrepancy between or 
among the drawings, specifications of other Contract Document provisions, Contractor shall be 
required to comply with the provision which is the more restrictive or stringent requirement upon 
the Contractor, as determined by the County. Unless otherwise specifically mentioned, all 
anchors, bolts, screws, fittings, fillers, hardware, accessories, trim and other parts required in 
connection with any portion of the Work to make a complete, serviceable, finished and first quality 
installation shall be furnished and installed as part of the Work, whether or not called for by the 
Contract Documents. 

Section 2. INVESTIGATION AND UTILITIES. 
2.1 Contractor shall have the sole responsibility of satisfying itself concerning the nature and 
location of the Work and the general and local conditions, and particularly, but without limitation, 
with respect to the following: those affecting transportation, access, disposal, handling and 
storage of materials; availability and quality of labor; water and electric power; availability and 
condition of work area; climatic conditions; physical conditions at the work-site and the Project 
area as a whole; topography and ground surface conditions; equipment and facilities needed 
preliminary to and during performance of the Work; and all other costs associated with such 
performance. The failure of Contractor to acquaint itself with any applicable conditions shall not 
relieve Contractor from any of its responsibilities to perform under the Contract Documents, nor 
shall it be considered the basis for any claim for additional time or compensation. 

2.2. Contractor shall locate all existing utility services above, upon, or under the Project site, 
said utilities being referred to in this Section 2 as the "Utilities". Contractor shall contact the owners 

EXHIBIT A    NOT ADA COMPLIANT
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of all Utilities to determine the necessity for relocating or temporarily interrupting any Utilities 
during the construction of the Project. Contractor shall schedule and coordinate its Work around 
any such relocation or temporary service interruption. Contractor shall be responsible for properly 
shoring, supporting and protecting all Utilities at all times during the course of the Work. 
 
Section 3. PROGRESS SCHEDULE. 
3.1. The Contractor, within ten (10) calendar days after receipt of the Notice of Award, shall 
prepare and submit to County, for review and approval, a Progress Schedule for the Project.  
The Progress Schedule shall relate to all Work required by the Contract Documents and shall 
provide for expeditious and practicable execution of the Work. The Progress Schedule shall 
indicate the dates for starting and completing the various stages of the Work. 
 
3.2. The Progress Schedule shall be updated bi-monthly by the Contractor. All monthly 
updates to the Progress Schedule shall be subject to the County's review and approval.  
Contractor shall submit the updates to the Progress Schedule with its Applications for Payment 
noted below. The County's review and approval of the submitted Progress Schedule updates shall 
be a condition precedent to the County's obligation to pay Contractor.    
 
Section 4. PROGRESS PAYMENTS. 
4.1. The Schedule of Values, attached hereto as Exhibit C, listing the major elements of the 
Work and the dollar value for each element will be used as the basis for the Contractor's requests 
for payment.   
 
4.2. The first request for payment shall be submitted no earlier than thirty (30) days after the 
Commencement Date. 
 
4.3. If  payment is requested on the basis of materials and equipment not incorporated into the 
Project, but delivered and suitably stored at the site or at another location agreed to by the County 
in writing, the request payment shall also be accompanied by a bill of sale, invoice or other 
documentation warranting that upon payment by County, the County shall receive the materials 
and equipment free and clear of all liens, charges, security interests and encumbrances, together 
with evidence that the materials and equipment are covered by appropriate  property insurance 
and other arrangements to protect County's interest therein, all of which shall be subject to the 
County's prior written approval. 
 
4.4. Contractor shall submit two copies of each request for payment to the County on or before 
the 25th day of each month for work performed during the previous month.  Invoices received 
after the 25th day of each month shall be considered for payment as part of the next month's 
application.  Within ten (10) calendar days after receipt of each Application for Payment, the 
County shall either: (1) indicate approval of the requested payment; (2) indicate approval of only 
a portion of the requested payment, stating in writing the reasons therefore; or (3) return the 
request for payment to the Contractor indicating, in writing, the reason for refusing to approve 
payment.  In the event of a total or partial denial of the request for payment, the Contractor may 
make the necessary corrections and resubmit the request for payment for reconsideration within 
ten (10) calendar days of receiving notice of refusal.   

 
If re-submittal of the request for payment is refused, in whole or in part, the Contractor may submit 
a written request to the County Administrator for an administrative decision within two (2) business 
days of receiving notice of refusal. Upon receiving a timely request, an administrative decision 
shall be rendered within ten (10) calendar days with written notification provided to the Contractor.   
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If the administrative decision is disputed, the Contractor may submit a written request to the 
County Administrator for an administrative hearing before the Dispute Resolution Committee 
(DRC) within two (2) business days of receiving said decision. A hearing shall be scheduled within 
ten (10) business days from the date the request is received, and the Contractor will receive 
written notice of the hearing date. The DRC may, within its discretion, render a final decision at 
the hearing or may elect to mail a written decision within a period not to exceed ten (10) calendar 
days from the hearing date.  The DRC’s written decision shall be considered administratively final. 
 
The County shall, within twenty (20) business days after County approval of a request for 
payment, pay the Contractor the amounts so approved.  Provided, however, in no event shall the 
County be obligated to pay an amount greater than that portion of the request for payment 
approved by the County. 
 
4.5 Each Application for Payment shall be accompanied by a Release and Affidavit, in the 
form attached as Exhibit D, showing that all materials, labor, equipment and other bills associated 
with that portion of the Work payment is being requested or have been paid in full. The County 
shall not be required to make payment until and unless these affidavits are furnished by Design-
Build Firm. 
 
4.5. Monthly payments to Contractor shall in no way imply approval or acceptance of 
Contractor's work. 
 
4.6 All payments under this Agreement and interest on any late payments shall be governed 
by the Local Government Prompt Payment Act, §§ 218.70, et seq., Florida Statutes, as amended. 
 
Section 5. PAYMENTS WITHHELD. The County may decline to approve any request for 
payment, or portions thereof, because of subsequently discovered evidence or subsequent 
inspections.  The  County may nullify the whole or any part of any approval for payment previously 
issued and County may withhold any payments otherwise due Contractor under this Agreement 
or any other agreement between County and Contractor, to such extent as may be necessary in 
the County's opinion to protect it from loss because of:  (a) defective Work not remedied; (b) third 
party claims filed or reasonable evidence indicating probable filing of such claims; (c) failure of 
Contractor to make payment properly to subcontractors or for labor, materials or equipment; (d) 
reasonable doubt that the Work can be completed for the unpaid balance of the Contract Amount; 
(e) unsatisfactory prosecution of the Work by the Contractor; or (g) any other material breach of 
the Contract Documents.  If these conditions are not remedied or removed, County may, after 
three (3) days written notice, rectify the same at Contractor's expense. County also may offset 
against any sums due Contractor the amount of any liquidated or unliquidated obligations of 
Contractor to County, whether relating to or arising out of this Agreement or any other agreement 
between Contractor and County. 
 
Section 6. FINAL PAYMENT. 
6.1. County shall make final payment to Contractor within thirty (30) calendar days after the 
Work is finally inspected and accepted by County, provided that Contractor first, and as an explicit 
condition precedent to the accrual of Contractor's right to final payment, shall have furnished 
County with a properly executed and notarized copy of the Release and Affidavit attached as 
Exhibit D, and such other documentation that may be required by the County. 
 
6.2. Contractor's acceptance of final payment shall constitute a full waiver of any and all claims 
by Contractor against County arising out of this Agreement or otherwise relating to the Project, 
except those previously made in writing and identified by Contractor as unsettled at the time of 
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the final payment.  Neither the acceptance of the Work nor payment by County shall be deemed 
to be a waiver of County's right to enforce any obligations of Contractor hereunder or to the 
recovery of damages for defective Work not discovered by the County at the time of final 
inspection. 
 
Section 7. SUBMITTALS AND SUBSTITUTIONS. 
7.1. Contractor shall carefully examine the Contract Documents for all requirements for 
approval of materials to be submitted such as shop drawings, data, test results, schedules and 
samples. Contractor shall submit all such materials at its own expense and in such form as 
required by the Contract Documents in sufficient time to prevent any delay in the delivery of such 
materials and the installation thereof. 

 
7.2. Whenever materials or equipment are specified or described in the Contract Documents 
by using the name of a proprietary item or the name of a particular supplier, the naming of the 
item is intended to establish the type, function and quality required. Unless the name is followed 
by words indicating that no substitution is permitted, materials or equipment of other suppliers 
may be accepted by County if sufficient information is submitted by Contractor to allow the County 
to determine that the material or equipment proposed is equivalent or equal to that named.  
Requests for review of substitute items of material and equipment will not be accepted by County 
from anyone other than Contractor and all such requests must be submitted by Contractor to 
County within thirty (30) calendar days after Notice of Award is received by Contractor. 
 
7.3. If Contractor wishes to furnish or use a substitute item of material or equipment, Contractor 
shall make application to the County for acceptance thereof, certifying that the proposed 
substitute shall perform adequately the functions and achieve the results called for by the general 
design, be similar and of equal substance to that specified and be suited to the same use as that 
specified. The application shall state that the evaluation and acceptance of the proposed 
substitute will not prejudice Contractor's achievement of substantial completion on time, whether 
or not acceptance of the substitute for use in the Work will require a change in any of the Contract 
Documents (or in the provisions of any other direct contract with County for the Project) to adapt 
the design to the proposed substitute and whether or not incorporation or use by the substitute in 
connection with the Work is subject to payment of any license fee or royalty. All variations of the 
proposed substitute from that specified will be identified in the application and available 
maintenance, repair and replacement service shall be indicated. The application also shall contain 
an itemized estimate of all costs that will result directly or indirectly from acceptance of such 
substitute, including costs for redesign and claims of other contractors affected by the resulting 
change, all of which shall be considered by the County in evaluating the proposed substitute. The 
County may require Contractor to furnish at Contractor's expense additional data about the 
proposed substitute. 

 
7.4. If a specific means, method, technique, sequence or procedure of construction is indicated 
in or required by the Contract Documents, Contractor may furnish or utilize a substitute means, 
method, sequence, technique or procedure of construction acceptable to the County, if Contractor 
submits sufficient information to allow the County to determine that the substitute proposed is 
equivalent to that indicated or required by the Contract Documents. The procedures for 
submission to and review by the County shall be the same as those provided herein for substitute 
materials and equipment. 
 
7.5. The County shall be allowed a reasonable time within which to evaluate each proposed 
substitute.  The County shall be the sole judge of acceptability, and no substitute will be ordered, 
installed or utilized without the County's prior written acceptance which shall be evidenced by 
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either a Change Order or an approved Shop Drawing.  The County may require Contractor to 
furnish at Contractor's expense a special performance guarantee or other surety with respect to 
any substitute.  
 
Section 8. DAILY REPORTS. 
8.1. Unless waived in writing by County, Contractor shall complete and submit to the County 
on a weekly basis a daily log of the Contractor's work for the preceding week in a format approved 
by the County.  The daily log shall document all activities of Contractor at the Project site including, 
but not limited to, the following: 1) The hours of operation by Contractor's personnel; 2) The 
number of Contractor's personnel present and working at the Project site, by subcontract and 
trade; 3) All equipment present at the Project site, description of equipment use and designation 
of time equipment was used (specifically indicating any down time); 4) Description of Work being 
performed at the Project site; 5) Any unusual or special occurrences at the Project site; and 6) 
Materials received at the Project site. The daily log shall not constitute or take the place of any 
notice required to be given by Contractor to County pursuant to the Contract Documents. 
 
8.2. Contractor shall maintain in a safe place at the Project site one record copy of the Contract 
Documents, as well as all shop drawings and other Contractor submittals and all written 
interpretations and clarifications issued by the County, in good order and annotated to show all 
changes. The annotated drawings shall be continuously updated by the Contractor throughout 
the prosecution of the Work to accurately reflect all field changes that are made to adapt the Work 
to field conditions, changes resulting from Change Orders, and all concealed installations of 
piping, conduit and utility services. All concealed items, both inside and outside the Project site, 
shall be accurately located on the annotated drawings as to depth and in relationship to not less 
than two (2) permanent features. The annotated drawings shall be clean and all changes, 
corrections and dimensions shall be given in a neat and legible manner in a contrasting color. 
The record documents together with all approved samples and a counterpart of all approved shop 
drawings shall be available to County for reference. Upon completion of the Work, and as a 
condition precedent to Contractor's entitlement to final payment, these record documents, 
samples and shop drawings shall be delivered to County by Contractor. 
 
8.3. Contractor shall keep all records and supporting documentation which concern or relate 
to the Work hereunder for a minimum of five (5) years from the date of termination of this 
Agreement or the date the Project is completed, whichever is later.  County, or any duly authorized 
agents or representatives of County, shall have the right to audit, inspect and copy all such 
records and documentation as often as they deem necessary during the period of this Agreement 
and during the five (5) year period noted above; provided, however, such activity shall be 
conducted only during normal business hours. 
 
Section 9. CONTRACT TIME AND TIME EXTENSIONS. 
9.1. Contractor shall diligently pursue the completion of the Work and coordinate the Work 
being done on the Project by its subcontractors and materialmen, as well as coordinating its Work 
with all work of others at the Project Site, so that its Work or the work of others shall not be delayed 
or impaired by any act or omission of Contractor. Contractor shall be solely responsible for all 
construction means, methods, techniques, sequences, and procedures, as well as coordination 
of all portions of the Work under the Contract Documents. 

 
9.2. Should Contractor be obstructed or delayed in the prosecution of or completion of the 
Work as a result of unforeseeable causes beyond the control of Contractor, and not due to its 
fault or neglect, including but not restricted to acts of God or of the public enemy, acts of 
government, fires, floods, epidemics, quarantine regulations, strikes or lockouts, Contractor shall 
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notify the County in writing within forty-eight (48) hours after the commencement of such delay, 
stating the cause or causes thereof, or be deemed to have waived any right which Contractor 
may have had to request a time extension. 
 
9.3. No interruption, interference, inefficiency, suspension or delay in the commencement or 
progress of the Work from any cause whatever, including those for which County may be 
responsible, in whole or in part, shall relieve Contractor of his duty to perform or give rise to any 
right to damages or additional compensation from County.  Contractor expressly acknowledges 
and agrees that it shall receive no damages for delay.  Contractor's sole remedy, if any, against 
County will be the right to seek an extension to the Contract Time; provided, however, the granting 
of any such time extension shall not be a condition precedent to the aforementioned "No Damage 
For Delay" provision.  This paragraph shall expressly apply to claims for early completion, as well 
as to claims based on late completion. 
 
Section 10. CHANGES IN THE WORK. 
10.1. County shall have the right at any time during the progress of the Work to increase or 
decrease the Work.  Promptly after being notified of a change, Contractor shall submit an itemized 
estimate of any cost or time increases or savings it foresees as a result of the change.  Except in 
an emergency endangering life or property, or as expressly set forth herein, no addition or 
changes to the Work shall be made except upon written order of County, and County shall not be 
liable to the Contractor for any increased compensation without such written order.  No officer, 
employee or agent of County is authorized to direct any extra or changed work orally. 
 
10.2. A Change Order, in the form attached as Exhibit E to this Agreement, shall be issued 
and executed promptly after an agreement is reached between Contractor and County concerning 
the requested changes.  Contractor shall promptly perform changes authorized by duly executed 
Change Orders. The Contract Amount shall be adjusted in the Change Order in the manner as 
County and Contractor shall mutually agree. 
 
10.3. If County and Contractor are unable to agree on a Change Order for the requested 
change, Contractor shall, nevertheless, promptly perform the change as directed by County in a 
written Work Directive Change. In that event, the Contract Amount and Contract Time shall be 
adjusted as directed by County. If Contractor disagrees with the County's adjustment 
determination, Contractor must make a claim pursuant to Section 11 of these General Conditions 
or else be deemed to have waived any claim on this matter it might otherwise have had. 
 
10.4. In the event a requested change results in an increase to the Contract Amount, the amount 
of the increase shall be limited to the Contractor's reasonable direct labor and material costs and 
reasonable actual equipment costs as a result of the change (including allowance for labor burden 
costs) plus a maximum ten percent (10%) markup for all overhead and profit.  In the event such 
change Work is performed by a Subcontractor, a maximum ten percent (10%) markup for all 
overhead and profit for all Subcontractors' and sub-subcontractors' direct labor and material costs 
and actual equipment costs shall be permitted, with a maximum five percent (5%) markup thereon 
by the Contractor for all of its overhead and profit, for a total maximum markup of fifteen percent 
(15%).  All compensation due Contractor and any Subcontractor or sub-subcontractor for field 
and home office overhead is included in the markups noted above. 

 
10.5. County shall have the right to conduct an audit of Contractor's books and records to verify 
the accuracy of the Contractor's claim with respect to Contractor's costs associated with any 
Change Order. 
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10.6. The County shall have authority to order minor changes in the Work not involving an 
adjustment to the Contract Amount and not inconsistent with the intent of the Contract 
Documents.  Such changes may be affected by Field Order or by other written order.  Such 
changes shall be binding on the Contractor. 
 
Section 11. CLAIMS AND DISPUTES. 
11.1. A Claim is a demand or assertion by one of the parties seeking an adjustment or 
interpretation of the terms of the Contract Documents, payment of money, extension of time or 
other relief with respect to the terms of the Contract Documents. The term "Claim" also includes 
other disputes and matters in question between County and Contractor arising out of or relating 
to the Contract Documents. The responsibility to substantiate a Claim shall rest with the party 
making the Claim. 
 
11.2. Claims by the Contractor shall be made in writing to the County within forty-eight (48) 
hours after the first day of the event giving rise to such Claim or else the Contractor shall be 
deemed to have waived the Claim. Written supporting data shall be submitted to the County within 
fifteen (15) calendar days after the occurrence of the event, unless the County grants additional 
time in writing, or else the Contractor shall be deemed to have waived the Claim. All claims shall 
be priced in accordance with the provisions of Subsection 10.4. 
 
11.3. The Contractor shall proceed diligently with its performance as directed by the County, 
regardless of any pending Claim, action, suit or administrative proceeding, unless otherwise 
agreed to by the County in writing. County shall continue to make payments in accordance with 
the Contract Documents during the pendency of any Claim. 
 
Section 12. OTHER WORK. 
12.1. County may perform other work related to the Project at the site by County's own forces, 
have other work performed by utility owners or let other direct contracts. If the fact that such other 
work is to be performed is not noted in the Contract Documents, notice thereof will be given to 
Contractor. If Contractor believes that such performance will involve additional expense to 
Contractor or require additional time, Contractor shall send written notice of that fact to County 
within forty-eight (48) hours of being notified of the other work.  If the Contractor fails to send the 
above required forty-eight (48) hour notice, the Contractor will be deemed to have waived any 
rights it otherwise may have had to seek an extension to the Contract Time or adjustment to the 
Contract Amount. 
 
12.2. Contractor shall afford each utility owner and other contractor (or County, if County is 
performing the additional work with County's employees) proper and safe access to the site and 
a reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of such work and shall properly connect and coordinate its Work with theirs.  Contractor 
shall do all cutting, fitting and patching of the Work that may be required to make its several parts 
come together properly and integrate with such other work.  Contractor shall not endanger any 
work of others by cutting, excavating or otherwise altering their work and will only cut or alter their 
work with the written consent of the County and the others whose work will be affected. 
 
12.3. If any part of Contractor's Work depends for proper execution or results upon the work of 
any other contractor or utility owner (or County), Contractor shall inspect and promptly report to 
County in writing any delays, defects or deficiencies in such work that render it unavailable or 
unsuitable for such proper execution and results.  Contractor's failure to report will constitute an 
acceptance of the other work as fit and proper for integration with Contractor's Work. 
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Section 13. INDEMNIFICATION AND INSURANCE.  
13.1 Contractor shall pay on behalf of or indemnify and hold harmless County and its agents, 
officers and employees from and against all liabilities, damages, losses, and costs, including 
attorney’s and paralegal fees, incurred by County to the extent caused by the negligence, 
recklessness, or intentional wrongful misconduct of Contractor or by any person, firm or 
corporation to whom any portion of the Work is subcontracted by Contractor or resulting from the 
use by Contractor, or by anyone for whom Contractor is legally liable, of any materials, tools, 
machinery or other property of County.  Contractor’s obligation as provided herein shall be limited 
to its proportionate share of liability to the extent caused by the negligence, recklessness or 
intentional wrongful misconduct of Contractor or by any person, firm or corporation to whom any 
portion of the Work is subcontracted by Contractor, and Contractor shall not be required to pay 
on behalf of or indemnify and hold harmless County where County’s negligence, recklessness, or 
intentional wrongful misconduct is determined by a court of competent jurisdiction to be the sole 
cause of its liabilities, damages, losses and costs, including attorney’s fees and paralegal fees.   
  
County and Contractor agree one percent (1%) of the Contract Amount paid by County to 
Contractor shall be given as separate consideration for this indemnification, and any other 
indemnification of County by Contractor provided for within the Contract Documents, the 
sufficiency of such separate consideration being acknowledged by Contractor by Contractor’s 
acceptance and execution of the Agreement.   

 
Contractor agrees that such indemnification by Contractor relating to any matter which is the 
subject of this Agreement shall extend throughout the term of this Agreement and any applicable 
statutes of limitations thereafter.  Contractor's obligation to indemnify shall not be limited by, or in 
any way to, any insurance coverage or by any provision in or exclusion or omission from any 
policy of insurance.  
 
13.2. Contractor shall obtain and carry, at all times during its performance under the Contract 
Documents, insurance of the types and in the amounts set forth in the Agreement.  All insurance 
policies shall be from responsible companies duly authorized to do business in the State of Florida 
and/or responsible risk retention group insurance companies or which are registered with the 
State of Florida. All commercial insurance carriers providing the Contractor with required 
insurance shall be a minimum financial size category of VII according to the AM Best Rating 
Guide, latest edition.  An A or better Best Rating is "preferred"; however, other ratings if "Secure 
Best Ratings" may be considered.  Within ten (10) calendar days after Notice of Award is received 
by Contractor and prior to the commencement of work, Contractor shall provide County with 
properly executed Certificates of Insurance to evidence Contractor's compliance with the 
insurance requirements of the Contract Documents.  Said Certificates of Insurance shall be on 
forms approved by County, such as "Acord Form 25".  The Certificates of Insurance shall be 
personally, manually signed by the authorized representatives of the insurance 
company/companies shown on the Certificates of Insurance, with proof that they are authorized 
representatives thereof.  Certificates of Insurance shall be mailed to Escambia County in care of: 
Purchasing Manager, Office of Purchasing, P. O. Box 1591, Pensacola, Florida 32597-1591.  In 
addition, certified, true and exact copies of all insurance policies required hereunder shall be 
provided to County, on a timely basis, when requested by County. 
 
13.3. The Certificates of Insurance and required insurance policies shall contain provisions that 
thirty (30) days prior written notice by registered or certified mail shall be given County of any 
cancellation, intent not to renew, or reduction in the policies or coverages, except in the application 
of the aggregate limits provisions.  In the event of a reduction in the aggregate limit of any policy, 
Contractor shall immediately take steps to have the aggregate limit reinstated to the full extent 
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permitted under such policy. 
 
13.4. All insurance coverages of the Contractor shall be primary to any insurance or self 
insurance program carried by the County applicable to this Project. The acceptance by County of 
any Certificate of Insurance does not constitute approval or agreement by the County that the 
insurance requirements have been satisfied or that the insurance policy shown on the Certificate 
of Insurance is in compliance with the requirements of the Contract Documents. No work shall 
commence at the Project site unless and until the required Certificates of Insurance are received 
by the County. 
 
13.6 All liability policies shall be underwritten on the "occurrence" basis, unless otherwise 
approved in writing by the County Division of Risk Management. "Claims made" policies, if 
approved by the Risk Manager, and subsequent insurance certificates shall provide a "retro-date" 
which shall include the effective date of the contract. "Claims-made" renewals or carrier and policy 
replacements shall reflect the original "retro-date." 
 
13.7. Should at any time the Contractor not maintain the insurance coverages required herein, 
the County may terminate the Agreement or at its sole discretion shall be authorized to purchase 
such coverages and charge the Contractor for such coverages purchased. The County shall be 
under no obligation to purchase such insurance, nor shall it be responsible for the coverages 
purchased or the insurance company or companies used. The decision of the County to purchase 
such insurance coverages shall in no way be construed to be a waiver of any of its rights under 
the Contract Documents. 
 
13.8. Contractor shall submit to County a copy of all accident reports arising out of any personal 
injuries or property damages arising or alleged to have arisen on account of any work by 
Contractor or sub-Contractor under the contract documents. 
 
13.9. Contractor shall pay for and provide a legal defense for the County, which shall include 
attorneys' fees and costs, both of which will be done only if and when requested by the County, 
for all liabilities, damages, losses, and costs as described in paragraph 13.1 above. Such payment 
on the behalf of the County shall be in addition to any and all other legal remedies available to 
the County and shall not be considered to be the County's exclusive remedy. 
 
Section 14. COMPLIANCE WITH LAWS. 
14.1. Contractor agrees to comply, at its own expense, with all federal, state and local laws, 
codes, statutes, ordinances, rules, regulations and requirements applicable to the Project, 
including but not limited to those dealing with taxation, worker's compensation, equal employment 
and safety.  If Contractor observes that the Contract Documents are at variance therewith, it shall 
promptly notify County in writing.  Failure to adhere to the requirements of laws and regulations 
regarding safety shall be grounds for an immediate work stoppage, either by County staff or the 
Contractor, until the deficiency is corrected. 
 
14.2 In accordance with State of Florida, Office of the Governor, Executive Order 11-116 
(superseding Executive Order 11-02; Verification of Employment Status), in the event 
performance of this Agreement is or will be funded using state or federal funds, the Contractor 
must comply with the Employment Eligibility Verification Program (“E-Verify Program”) developed 
by the federal government to verify the eligibility of individuals to work in the United States and 48 
CFR 52.222-54 (as amended) is incorporated herein by reference.  If applicable, in accordance 
with Subpart 22.18 of the Federal Acquisition Register, the Contractor must (1) enroll in the E-
Verify Program, (2) use E-Verify to verify the employment eligibility of all new hires working in the 
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United States, except if the Contractor is a state or local government, the Contractor may choose 
to verify only new hires assigned to the Agreement; (3) use E-Verify to verify the employment 
eligibility of all employees assigned to the Agreement; and (4) include these requirement in certain 
subcontracts, such as construction. Information on registration for and use of the E-Verify 
Program can be obtained via the internet at the Department of Homeland Security (DHS) web 
site: http://www.dhs.gov/E-Verify.   
 
Section 15. CLEANUP AND PROTECTIONS. 
15.1. Contractor agrees to keep the Project site clean at all times of debris, rubbish and waste 
materials arising out of the Work. At the completion of the Work, Contractor shall remove all 
debris, rubbish and waste materials from and about the Project site, as well as all tools, 
appliances, construction equipment and machinery and surface materials, and shall leave the 
Project site clean and ready for occupancy by County. 

 
15.2. Any existing surface or subsurface improvements, not indicated in the Contract 
Documents to be removed or altered, shall be protected by Contractor from damage during the 
prosecution of the Work.  Any such improvements so damaged shall be restored by Contractor to 
the condition equal to that existing at the time of Contractor's commencement of the Work. 
 
Section 16. ASSIGNMENT.  Contractor shall not assign this Agreement or any part thereof, 
without the prior consent in writing of County. If Contractor does, with approval, assign this 
Agreement or any part thereof, it shall require that its assignee be bound to it and to assume 
toward Contractor all of the obligations and responsibilities that Contractor has assumed toward 
County. 
 
Section 17. PERMITS, LICENSES AND TAXES.  
17.1 All permits and licenses necessary for the prosecution of the Work shall be procured and 
paid for by Contractor. All permits or fees, including but not limited to, all license fees, permit fees, 
impact fees or inspection fees payable by Contractor to County have been disclosed to Contractor 
in the bidding documents or other request for proposal at the time the project was let for bid. If 
Contractor performs any Work without obtaining, or contrary to, such permits or licenses, 
Contractor shall bear all costs arising therefrom. Contractor shall pay all governmental charges 
and inspection fees necessary for the prosecution of the Work. 
 
17.2. Contractor shall pay all sales, consumer, use and other similar taxes associated with the 
Work or portions thereof, which are applicable during the performance of the Work. 

 
Section 18. TERMINATION FOR DEFAULT. 
18.1. Contractor shall be considered in material default of the Agreement and such default shall 
be considered cause for County to terminate the Agreement, in whole or in part, as further set 
forth in this Section, if Contractor:  (1) fails to begin the Work under the Contract Documents within 
the time specified herein; or (2) fails to properly and timely perform the Work as directed by the 
County or as provided for in the approved Progress Schedule; or (3) performs the Work unsuitably 
or neglects or refuses to remove materials or to correct or replace such Work as may be rejected 
as unacceptable or unsuitable; or (4) discontinues the prosecution of the Work; or (5) fails to 
resume Work which has been suspended within a reasonable time after being notified to do so; 
or (6) becomes insolvent or is declared bankrupt, or commits any act of bankruptcy; or (7) allows 
any final judgment to stand against it unsatisfied for more than ten (10) days; or (8) makes an 
assignment for the benefit of creditors; or (9) fails to obey any applicable codes, laws, ordinances, 
rules or regulations with respect to the Work; or (10) materially breaches any other provision of 
the Contract Documents. 

http://www.dhs.gov/E-Verify
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18.2. County shall notify Contractor in writing of Contractor's default(s). If County determines 
that Contractor has not remedied and cured the default(s) within seven (7) calendar days following 
receipt by Contractor of said written notice, then County, at its option, without prejudice to any 
other right or remedy it may be entitled to hereunder or by law, may terminate Contractor's right 
to proceed under the Agreement, in whole or in part, and take possession of all or any portion of 
the Work and any materials, tools, equipment, and appliances of Contractor, take assignments of 
any of Contractor's subcontracts and purchase orders, and complete all or any portion of 
Contractor's Work by whatever means, method or agency which County, in its sole discretion, 
may choose. 
 
18.3. If County deems any of the foregoing remedies necessary, Contractor agrees that is shall 
not be entitled to receive any further payments hereunder until after the Project is completed. All 
monies expended and all of the costs, losses, damages and extra expenses, including all 
management, administrative and other overhead and other direct and indirect expenses (including 
attorneys' fees) or damages incurred by County incident to such completion, shall be deducted 
from the Contract Amount, and if such expenditures exceed the unpaid balance of the Contract 
Amount, Contractor agrees to pay promptly to County on demand the full amount of such excess, 
including costs of collection, attorney's fees (including appeals) and interest thereon at the 
maximum legal rate of interest until paid.  If the unpaid balance of the Contract Amount exceeds 
all such costs, expenditures and damages incurred by the County to complete the Work, such 
excess shall be paid to the Contractor. The amount to be paid to the Contractor or County, as the 
case may be, and this obligation for payment shall survive termination of the Agreement. 
 
18.4. The liability of Contractor hereunder shall extend to and include the full amount of any and 
all sums paid, expenses and losses incurred, damages sustained, and obligations assumed by  
County in good faith under the belief that such payments or assumptions were necessary or 
required, in completing the Work and providing labor, materials, equipment, supplies, and other 
items therefor or re-letting the Work, in settlement, discharge or compromise of any claims, 
demands, suits, and judgments pertaining to or arising out of the Work hereunder. 
 
18.5. If, after notice of termination of Contractor's right to proceed pursuant to this Section, it is 
determined for any reason that Contractor was not in default, or that its default was excusable, or 
that County is not entitled to the remedies against Contractor provided herein, then Contractor's 
remedies against County shall be the same as and limited to those afforded Contractor below 
under Subsection 19.1, Termination for Convenience. 
 
Section 19. TERMINATION FOR CONVENIENCE AND RIGHT OF SUSPENSION. 
19.1. County shall have the right to terminate this Agreement without cause upon seven (7) 
calendar days written notice to Contractor. In the event of such termination for convenience, 
Contractor's recovery against County shall be limited to that portion of the Contract Amount 
earned through the date of termination, together with any retainage withheld and reasonable 
termination expenses incurred, but Contractor shall not be entitled to any other or further recovery 
against County, including, but not limited to, damages or any anticipated profit on portions of the 
Work not performed. 
 
19.2. County shall have the right to suspend all or any portions of the Work upon giving 
Contractor two (2) calendar days' prior written notice of such suspension.  If all or any portion of 
the Work is so suspended, Contractor's sole and exclusive remedy shall be to seek an extension 
of time to its schedule in accordance with the procedures set forth in the Contract Documents.  In 
no event shall the Contractor be entitled to any additional compensation or damages.  Provided, 
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however, if the ordered suspension exceeds three (3) months, the Contractor shall have the right 
to terminate the Agreement with respect to that portion of the Work which is subject to the ordered 
suspension. 
 
Section 20. COMPLETION.  Upon receipt of written notice that the Work is ready for final 
inspection and acceptance and upon receipt of a final Application for Payment, the County shall 
promptly make such inspection and, if it finds the work acceptable and fully performed under the 
Contract Documents, shall promptly issue a final Certificate for Payment, stating that, on the basis 
of  observations and inspections, the Work has been completed in accordance with the terms and 
conditions of the Contract Documents and that the entire balance found to be due the Contractor 
is due and payable. The final payment shall not become due and payable until Contractor submits: 
(1) the Release and Affidavit in the form attached as Exhibit D; and (2) if required by County, 
other data establishing payment or satisfaction of all obligations, such as receipts, releases and 
waivers of liens, arising out of the Contract Documents, to the extent and in such form as may be 
designated by County.  County reserves the right to inspect the Work and make an independent 
determination as to the Work's acceptability. Unless and until the County is completely satisfied, 
the final payment shall not become due and payable. 
 
Section 21. WARRANTY. 
21.1. Contractor shall obtain and assign to County all express warranties given to Contractor or 
any subcontractors by any materialmen supplying materials, equipment or fixtures to be 
incorporated into the Project. Contractor warrants to County that any materials and equipment 
furnished under the Contract Documents shall be new unless otherwise specified, and that all 
Work shall be of good quality, free from all defects and in conformance with the Contract 
Documents. Contractor further warrants to County that all materials and equipment furnished 
under the Contract Documents shall be applied, installed, connected, erected, used, cleaned and 
conditioned in accordance with the instructions of the applicable manufacturers, fabricators, 
suppliers or processors except as otherwise provided for in the Contract Documents.  

 
21.2. If, within one (1) year after final completion and acceptance by the County, any Work is 
found to be defective or not in conformance with the Contract Documents, Contractor shall correct 
it promptly after receipt of written notice from County. Contractor shall also be responsible for and 
pay for replacement or repair of adjacent materials or Work which may be damaged as a result 
of such replacement or repair. These warranties are in addition to those implied warranties to 
which County is entitled as a matter of law. 
 
Section 22. TESTS AND INSPECTIONS. 
22.1. County, its respective representatives, agents and employees, and any governmental 
agencies with jurisdiction over the Project shall have access at all times to the Work, whether the 
Work is being performed on or off of the Project site, for their observation, inspection and testing.  
Contractor shall provide proper, safe conditions for such access.  Contractor shall provide County 
with timely notice of readiness of the Work for all required inspections, tests or approvals. 
 
22.2. If the Contract Documents or any codes, laws, ordinances, rules or regulations of any 
public authority having jurisdiction over the Project requires any portion of the Work to be 
specifically inspected, tested or approved, Contractor shall assume full responsibility therefor, pay 
all costs in connection therewith and furnish County the required certificates of inspection, testing 
or approval. All inspections, tests or approvals shall be performed in a manner and by 
organizations acceptable to the County. 
 
22.3. If any Work that is to be inspected, tested or approved is covered without written 
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concurrence from the County, such work must, if requested by County, be uncovered for 
observation. Such uncovering shall be at Contractor's expense unless Contractor has given 
County timely notice of Contractor's intention to cover the same and County has not acted with 
reasonable promptness to respond to such notice. If any Work is covered contrary to written 
directions from County, such Work must, if requested by County, be uncovered for County's 
observation and be replaced at Contractor's sole expense. 
 
22.4. The County shall charge to Contractor and may deduct from any payments due Contractor 
all engineering and inspection expenses incurred by County in connection with any overtime work.  
Such overtime work consisting of any work during the construction period beyond the regular 
eight (8) hour day and for any work performed on Saturday, Sunday or holidays. 
 
22.5. Neither observations by the County nor inspections, tests or approvals by others shall 
relieve Contractor from Contractor's obligations to perform the Work in accordance with the 
Contract Documents. 
 
Section 23. DEFECTIVE WORK. 
23.1. Work not conforming to the requirements of the Contract Documents shall be deemed 
defective Work. If required by County, Contractor shall, as directed, either correct all defective 
Work, whether or not fabricated, installed or completed, or, if the defective Work has been rejected 
by County, remove it from the Project site and replace it with undefective Work. Contractor shall 
bear all direct, indirect and consequential costs of such correction or removal, including, but not 
limited to, fees and charges of engineers, architects, attorneys and other professionals, made 
necessary thereby, and shall hold County harmless for same. 

 
23.2. If the County considers it necessary or advisable that covered Work be observed by 
County or inspected or tested by others, Contractor, at County's request, shall uncover, expose 
or otherwise make available for observation, inspection or tests as County may require, that 
portion of the Work in question, furnishing all necessary labor, material and equipment. If it is 
found that such Work is defective, Contractor shall bear all direct, indirect and consequential costs 
of such uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction including, but not limited to, fees and charges of engineers, architects, attorneys 
and other professionals, and County shall be entitled to an appropriate decrease in the Contract 
Amount. If, however, such Work is not found to be defective, Contractor shall be allowed an 
increase in the Contract Amount directly attributable to such uncovering, exposure, observation, 
inspection, testing and reconstruction. 
 
23.3. If any portion of the Work is defective, or Contractor fails to supply sufficient skilled workers 
with suitable materials or equipment, or fails to finish or perform the Work in such a way that the 
completed Work will conform to the Contract Documents, County may order Contractor to stop 
the Work, or any portion thereof, until the cause for such order has been eliminated; however, 
this right of County to stop the Work shall not give rise to any duty on the part of County to exercise 
this right for the benefit of Contractor or any other party. 
 
23.4. Should the County determine, at its sole opinion, it is in the County's best interest to accept 
defective Work, the County may do so.  Contractor shall bear all direct, indirect and consequential 
costs attributable to the County's evaluation of and determination to accept defective Work. If 
such determination is rendered prior to final payment, a Change Order shall be executed 
evidencing such acceptance of such defective Work, incorporating the necessary revisions in the 
Contract Documents and reflecting an appropriate decrease in the Contract Amount. If the County 
accepts such defective Work after final payment, Contractor shall promptly pay County an 
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appropriate amount to adequately compensate County for its acceptance of the defective Work.   
 
23.5. If Contractor fails, within a reasonable time after the written notice from County, to correct 
defective Work or to remove and replace rejected defective Work as required by County, or if 
Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor 
fails to comply with any of the provisions of the Contract Documents, County may, after seven (7) 
days' written notice to Contractor, correct and remedy any such deficiency. To the extent 
necessary to complete corrective and remedial action, County may exclude Contractor from any 
or all of the Project site, take possession of all or any part of the Work, and suspend Contractor's 
services related thereto, take possessions of Contractor's tools, appliances, construction 
equipment and machinery at the Project site and incorporate in the Work all materials and 
equipment stored at the Project site or for which County has paid Contractor but which are stored 
elsewhere. Contractor shall allow County, and their respective representatives, agents, and 
employees such access to the Project site as may be necessary to enable County to exercise the 
rights and remedies under this Subsection.  All direct, indirect and consequential costs of County 
in exercising such rights and remedies shall be charged against Contractor, and a Change Order 
shall be issued, incorporating the necessary revisions to the Contract Documents, including an 
appropriate decrease to the Contract Amount. Such direct, indirect and consequential costs shall 
include, but not be limited to, fees and charges of engineers, architects, attorneys and other 
professionals, all court costs and all costs of repair and replacement of work or others destroyed 
or damaged by correction, removal or replacement of Contractor's defective Work.  
 
Section 24. SUPERVISION.  Contractor shall supervise and direct the Work competently and 
efficiently, devoting such attention thereto and applying such skills and expertise as may be 
necessary to perform the Work in accordance with the Contract Documents.  Contractor shall be 
responsible to see that the Work complies accurately with the Contract Documents. Contractor 
shall keep on the Project site at all times a competent representative, who will not be replaced 
without prior written notice to County except under extraordinary circumstances. The Contractor's 
representative shall have authority to act on behalf of Contractor. All communications given to the 
representative shall be as binding as if given to the Contractor. County shall have the right to 
direct Contractor to remove and replace its Project representative, with or without cause. 
 
Section 25. PROTECTION OF WORK. 
25.1. Contractor shall fully protect the Work from loss or damage and shall bear the cost of any 
such loss or damage until final payment has been made. If Contractor, or any one for whom 
Contractor is legally liable, is responsible for any loss or damage to the Work, or other work or 
materials of County or County's separate contractors, Contractor shall be charged with the same, 
and any monies necessary to replace such loss or damage shall be deducted from any amounts 
due Contractor. 
 
25.2. Contractor shall not load nor permit any part of any structure to be loaded in any manner 
that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 
 
Section 26. EMERGENCIES.  In the event of an emergency affecting the safety or protection 
of persons or the Work or property at the Project site or adjacent thereto, Contractor, without 
special instruction or authorization from County is obligated to act to prevent threatened damage, 
injury or loss.  Contractor shall give County written notice within forty-eight (48) hours after the 
occurrence of the emergency, if Contractor believes that any significant changes in the Work or 
variations from the Contract Document have been caused thereby.  If the County determines that 
a change in the Contract Documents is required because of the action taken in response to an 
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emergency, a Change Order shall be issued to document the consequences of the changes or 
variations.  If Contractor fails to provide the forty-eight (48) hour written notice noted above, the 
Contractor shall be deemed to have waived any right it otherwise may have had to seek an 
adjustment to the Contract Amount or an extension to the Contract Time. 
 
Section 27. USE OF PREMISES. Contractor shall confine all construction equipment, the 
storage of materials and equipment and the operations of workers to the Project site and land and 
areas identified in and permitted by the Contract Documents and other lands and areas permitted 
by law, rights of way, permits and easements, and shall not unreasonably encumber the Project 
site with construction equipment or other material or equipment. Contractor shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof, or 
any land or areas contiguous thereto, resulting from the performance of the Work. 
 
Section 28. SAFETY. 
28.1. The Contractor shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work. The Contractor shall take all necessary 
precautions for the safety of, and shall provide the necessary protection to prevent damage, injury 
or loss to: 1) employees and other persons or organizations who may be affected thereby; 2) 
Work and materials and equipment to be incorporated therein, whether in storage on or off the 
Project site; and 3) other property on Project site or adjacent thereto, including structures, utilities 
and any underground structures or improvements not designated for removal, relocation or 
replacement in the Contract Documents. 

 
28.2. The Contractor shall comply with all applicable codes, laws, ordinances, rules and 
regulations of any public body having jurisdiction for the safety of persons or property or to protect 
them from damage, injury or loss. The Contractor shall erect and maintain all necessary 
safeguards for such safety and protection.  The Contractor shall notify owners of adjacent property 
and of underground structures and improvements and utility owners when prosecution of the Work 
may affect them, and shall cooperate with them in the protection, removal, relocation or 
replacement of their property.  Contractor's duties and responsibilities for the safety and protection 
of the Work shall continue until such time as the Work is completed and final acceptance of same 
by County has occurred. 

 
28.3. The Contractor shall designate a representative at the Project site whose duty shall be the 
prevention of accidents. Unless otherwise designated in writing by the Contractor to the County, 
this person shall be Contractor's Project representative as provided in Section 24. 
 
28.4. The Contractor shall adhere at all times to the minimum safety guidelines for construction 
and renovation projects as set forth in this Agreement. 
 
Section 29. PROJECT MEETINGS.  Prior to the commencement of Work, the Contractor shall 
attend a meeting with the County to discuss the Progress Schedule, procedures for handling 
shop drawings and other submittals, and for processing applications for payment, and to establish 
a working understanding among the parties as to the Work. During the prosecution of the Work, 
the Contractor shall attend any and all meetings convened by the County with respect to the 
Project, when directed to do so by County.  Contractor shall have its subcontractors and suppliers 
attend all such meetings as may be directed by the County. 

 
 



REQUEST FOR PROPOSALS 
M.C. Blanchard Building Courtroom A/V Upgrade 

SOLICITATION NUMBER PD 21-22.098 
Responses will be received until: 11:00 a.m. CT, 8/1/2022 Pre-solicitation Mandatory 

Walkthrough:  
9:00 a.m CT, on 7/15/2022 

Bid Delivery:  

OR Upload Via Vendor Registry 

Bid Opening Audio & Video:  Click here to join the meeting 

Bid Opening Audio Only:  (863) 333-5817 
Conference ID:  877 005 465#

Mandatory in Person 
Walkthrough  
Front Lobby 

1st Circuit 
190 Governmental Center 
Pensacola,  FL  32502 

Board of County Commissioners 
Jeff Bergosh, Chairman 

Douglas B. Underhill, Vice Chairman 
Steven Barry 
Lumon J. May 

Robert D. Bender 
Assistance: 
Lyndsey Stevens Escambia County Office of Purchasing 
Sr. Purchasing Coordinator 213 Palafox Place 
Phone: 850-595-4986 2nd Floor, Matt Langley Bell III Building 
Email:  lrstevens@myescambia.com Pensacola, FL  32502 

NOTICE 
It is the specific legislative intent of the Board of County Commissioners that NO CONTRACT 
under this solicitation shall be formed between Escambia County and the awardee vendor until 
such time as the contract is executed by the last party to the transaction. 

SPECIAL ACCOMODATIONS 
Any person requiring special accommodations to attend or participate, pursuant to the Americans 
with Disabilities Act, should call the Office of Purchasing at 850-595-4953 at least five (5) working 
days prior to the solicitation opening.  If you are hearing or speech impaired, please contact the 
Office of Purchasing at 850-595-4684 (TTY). 

EXHIBIT B            NOT ADA COMPLIANT

https://vrapp.vendorregistry.com/Vendor/Register/Index/escambia-county-fl-vendor-registration
https://teams.microsoft.com/l/meetup-join/19%3ameeting_MjI4MzViYzQtOTVmNS00OTc2LWE0NDYtNmI3ZTBjMTc5OWFi%40thread.v2/0?context=%7b%22Tid%22%3a%222c937adb-d946-4b31-90cc-a32f7d460fcd%22%2c%22Oid%22%3a%225d570b26-f7b8-4755-a254-bfa07774eb30%22%7d


NOTICE 
In accordance with Sec. 46-110(e) of the Escambia Code of Ordinances, all bid solicitation 
documents shall include the following notice to vendors of the local vendor preference 
policy: 
Sec. 46-110.-Local Preference in Bidding 
a) Legislative Intent: 

The Escambia County Board of County Commissioners finds that local businesses are 
often at a disadvantage when competing with other non-local businesses in that the cost 
of doing business in Escambia County is higher than other areas of the state and giving 
local businesses a preference in the procurement of goods and services serves a 
compelling public purpose for the benefit of the taxpayer and residents of Escambia 
County as such preference encourages local industry, employment opportunities, and 
increases the County’s overall tax base. 

b) “Local Business” Defined: 
For the purposes of this section, “Local Business” shall mean a business which meets all 
of the following criteria: 
1. Has had a fixed office or distribution point located in and having a street address 

within Escambia County of Santa Rosa County for at least one (1) year 
immediately prior to the issuance of the request for competitive bids by the 
County.  The fixed office or distribution point must be staffed by at least one (1) 
employee.  Post Office boxes are not verifiable and shall not be used for the 
purpose of establishing a physical address, and 

2. Holds any business license required by Escambia County or Santa Rosa County, 
and 

3. Is the principal Offeror who is a single Offeror; a business which is the prime 
Contractor and not a Sub-Contractor, or a partner, or joint venture submitting an 
offer in conjunction with other businesses. 

c) Certification: 
Any vendor claiming to be a local business as defined above shall so certify in writing to 
the Escambia County Office of Purchasing. The certification shall provide all necessary 
information to meet the requirements provided herein. The purchasing agent shall not be 
required to verify the accuracy of any such certification and shall have the sole discretion 
to determine if a vendor meets the definition of a “Local Business.” 

d) Preference in Purchase of Commodities and Services by Means of Competitive Bid: 
Except where federal or state law, or any other funding source, mandates to the contrary, 
Escambia County may give preference to local businesses in the following manner: 
Competitive Bid (Local Price Match Option): Each formal competitive bid solicitation (i.e. 
sealed bids) shall clearly identify how the price order of the bids received will be evaluated 
and determined. 
When a qualified and responsive, non-local business submits the lowest price bid amount 
between $50,000.00 and $249,999.99, and the bid submitted by one or more qualified and 
responsive local businesses is within five percent (5%) of the price submitted by the non-
local business, then the local business with the apparent lowest bid offer (i.e., the lowest 
local bidder) shall have the opportunity to submit an offer to match the price(s) offered by 



the overall lowest, qualified and responsive non-local bidder. 
When a qualified and responsive, non-local business submits the lowest price bid amount 
between $50,000.00 and $249,999.99, and the bid submitted by one or more qualified and 
responsive local businesses with a fixed office or distribution point located in a designated 
Community Redevelopment Area (CRA) is within seven percent (7%) of the price 
submitted by the non-local business, then the local business located in a designated CRA 
with the apparent lowest bid offer (i.e., the lowest local bidder) shall have the opportunity 
to submit an offer to match the price(s) offered by the overall lowest, qualifies and 
responsive non-local bidder. 
When a qualified and responsive, non-local business submits the lowest price bid amount 
between $250,000.00 and $999,999.99, and the bid submitted by one or more qualified 
and responsive local businesses is within three percent (3%) of the price submitted by the 
non-local business, then the local business with the apparent lowest bid offer (i.e., the 
lowest local bidder) shall have the opportunity to submit an offer to match the price(s) 
offered by the overall lowest, qualified and responsive non-local bidder. 
When a qualified and responsive, non-local business submits the lowest price bid amount 
between $250,000.00 and $999,999.99, and the bid submitted by one or more qualified 
and responsive local businesses with a fixed office or distribution point located in a 
designated CRA is within five percent (5%) of the price submitted by the non-local 
business, then the local business with the apparent lowest bid offer (i.e., the lowest local 
bidder) shall have the opportunity to submit an offer to match the price(s) offered by the 
overall lowest, qualified and responsive non-local bidder. 
When a qualified and responsive, non-local business submits the lowest price bid amount 
in excess of $1,000,000.00, and the bid submitted by one or more qualified and responsive 
local businesses is within two percent (2%) of the price submitted by the non-local 
business, then the local business with the apparent lowest bid offer (i.e., the lowest local 
bidder) shall have the opportunity to submit an offer to match the price(s) offered by the 
overall lowest, qualified and responsive non-local bidder. 
When a qualified and responsive, non-local business submits the lowest price bid amount 
in excess of $1,000,000.00, and the bid submitted by one or more qualified and responsive 
local businesses with a fixed office or distribution point located in a designated CRA is 
within four percent (4%) of the price submitted by the non-local business, then the local 
business with the apparent lowest bid offer (i.e., the lowest local bidder) shall have the 
opportunity to submit an offer to match the price(s) offered by the overall lowest, qualified 
and responsive non-local bidder. 
In such instances, staff shall first verify whether the lowest non-local bidder and the lowest 
local bidder are in fact qualified and responsive bidders. Next, the purchasing department 
shall invite the lowest local bidder in writing to submit a matching offer which shall be 
submitted in writing to the Escambia County Office of Purchasing within five (5) business 
days thereafter. 
If the lowest local bidder does not respond or otherwise submits a written offer that does 
not fully match the lowest bid from the lowest non-local bidder tendered previously then 
award shall be made to the lowest overall qualified and responsive non-local bidder. 
In the event a local bidder is awarded a contract pursuant to this section, any requests for 
change orders increasing the cost of the project must be approved by the Escambia 
County Board of County Commissioners. 



e) Notice: 
All bid solicitation documents shall include notice to vendors of the local preference policy. 

f) Waiver of the Application of Local Preference: 
The application of local preference to a particular purchase or contract for which the Board 
of County Commissioners is the awarding authority may be waived upon approval of the 
Board of County Commissioners. 

g) Limitations: 
1. The provisions of this section shall apply only to procurements which are above 

the formal bid threshold as set forth in the Escambia County Purchasing Code. 
2. The provisions of this section shall not apply where prohibited by federal or Florida 

law, or where prohibited under the conditions of any grant. 
3. The provisions of this section shall not apply to any purchase exempted from the 

provisions of the Escambia County Purchasing Code. 
4. The provisions of this section shall not apply to contracts made under the 

Consultants Competitive Negotiation Act (CCNA), F.S. § 287.055. 
h) Penalties: 

1. Misrepresentation: 
A vendor who misrepresents the local preference status of its firm in a bid or 
proposal submitted to the County will lose the privilege to claim local preference 
status for a period of up to one (1) year from the date of the award of the contract 
or upon completion of the contract, whichever is greater. 

2. Failure to Maintain Local Business Preference Qualifications: 
Any vendor that does not maintain its local preference status resulted in the 
awarded contract shall be in breach of contract and will be subject to termination 
of the contract, suspension of payments under the contract, and loss of the local 
preference status on the contract awarded. 

3. Lack of Good Faith: 
The Contractor or firm may show that it attempted through reasonable and 
objective means and in good faith to comply with the terms of the contract relating 
to local businesses but was unable to comply. If the County determines that the 
Contractor or firm did not act in good faith, all amounts paid to the Contractor or 
firm under the County contract intended for expenditure with the local business 
shall be forfeited and recoverable by the County. In addition, the contract may be 
rescinded, and the County may return all or a portion of the goods received and 
recover all amounts paid under the contract for the goods which were returned. 

Effective July 1, 2015, the County may not use a local preference for a “competitive solicitation 
for construction services in which fifty percent (50%) or more of the cost will be paid from 
state appropriated funds which have been appropriated at the time of the competitive solicitation.” 
For any such solicitation, the County must disclose in the bid package that “any applicable local 
ordinance or regulation does not include any local preference…” See §255.0991, Florida Statutes. 



Escambia County, Florida 
Request for Proposals 
Proposer’s Checklist 

M.C. Blanchard Building Courtroom A/V Upgrade 
Solicitation Number PD 21-22.098 

HOW TO SUBMIT YOUR PROPOSAL 
• Please review this document carefully.  Offers that are accepted by the County are binding 

contracts.  Incomplete proposals are not acceptable.  All documents and submittals 
shall be received by the Office of Purchasing on or before the date and time specified for 
receipt. Late proposals will be returned unopened. 

• Documents submitted with Proposals are to be on the forms provided in the Request for 
Proposal. 

• Electronic Copies – The County requests that, whenever possible, electronic documents 
and/or copies submitted to the County be ADA compliant. 

THE FOLLOWING DOCUMENTS SHALL BE INCLUDED WITH THE PROPOSAL: 
• Proposal response –Uploaded via Vendor Registry. 
• Letter from insurance carrier as to capacity to provide a Certificate of Insurance as 

specified in the “Insurance Requirements” portion of the attached Special Terms and 
Conditions. 

• E-Verify Certification  
• Sworn Statement Pursuant to Section 287.133(3)(A), Florida Statutes, on Entity Crimes. 
• Drug-Free Workplace Form. 
• Information Sheet for Transactions and Conveyances Corporate Identification. 
• Certificate of Authority to do Business from the State of Florida.  (Information can be 

obtained at http://www.sunbiz.org/search.html) 
BEFORE YOU SUBMIT YOUR PROPOSAL, HAVE YOU: 
Placed your proposal with all required submittal items in a sealed envelope, clearly marked with 
the solicitation number, project name, name of firm submitting the proposal, and the response 
due date and time for which the proposal shall be received? 
THE FOLLOWING SUBMITTAL SHALL BE REQUIRED UPON NOTICE OF AWARD: 

• Certificate of Insurance 

• Signed Agreements 
HOW TO SUBMIT A “NO PROPOSAL”: 
If your firm does not wish to submit a proposal at this time, please remove the Proposer 
Solicitation, Offer, and Proposal form from the solicitation package and enter “No Proposal” in the 
“Reason for no Proposal” block, the firm’s name, firm’s address, and signature of a person 
authorized to sign on behalf of the firm. 

http://www.sunbiz.org/search.html
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CERTIFICATION REGARDING E-VERIFY SYSTEM 
 

Contractor hereby certifies compliance with the following: 
 
Pursuant to State of Florida Executive Order No.: 11-116, Contractor shall utilize the U.S. 
Department of Homeland Security’s E-Verify system to verify the employment eligibility of all 
new employees hired by Contractor while performing work or providing services for Escambia 
County.  Contractor shall also include in any related subcontracts a requirement that 
subcontractors performing work or providing services for Escambia County on its behalf utilize 
the E-Verify system to verify employment of all new employees hired by subcontractor. 
 
CONTRACTOR: 
 
_____________________________________ 
Business Name 
 
 
_____________________________________ 
Signature 
 
_____________________________________ 
Printed Name 
 
_____________________________________ 
Title (Printed) 
 
_____________________________________ 
Date 
  



SWORN STATEMENT PURSUANT TO SECTION 287.133(3)(A), 
FLORIDA STATUES, ON ENTITY CRIMES 

 
1. This sworn statement is submitted to ________________________________________ 

(Print Name of Public Entity) 

By  
(Print Individual’s Name and Title) 

For  
(Print Name of Entity Submitting Sworn Statement) 

Whose business address is: 

 
 

And, if applicable, its Federal Employer Identification Number (FEIN) is:   
If the entity has no FEIN, include the Social Security Number of the Individual signing this  
sworn statement:   

2. I understand that a “public entity crime” as defined in Paragraph 287.133(1)(g), Florida 
Statutes, means a violation of any state or federal law by a person with respect to and 
directly related to the transaction of business with any public entity or with an agency or 
political subdivision of any other state or of the United States, including, but not limited to, 
any bid or contract for goods or services to be provided to any public entity or an agency 
or political subdivision of any other state or of the United States and involving antitrust, 
fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation. 

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), 
Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or 
without an adjudication of guilt, in any federal or state trial court of record relating to 
charges brought by indictment or information after July 1, 1989, as a result of jury verdict, 
nonjury trial, or entry of a plea of guilty or nolo contendere. 

4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, 
means: 
a. A predecessor or successor of a person convicted of a public entity crime; or 
b. An entity under the control of any natural person who is active in the management 

of the entity and who has been convicted of a public entity crime. The term “affiliate” 
includes those officers, directors, executives, partners, shareholders, employees, 
members, and agents who are active in the management of an affiliate. The 
ownership by one person of shares constituting a controlling interest in another 
person or a pooling of equipment or income among persons when not for fair 
market value under an arm’s length agreement, shall be a prima facie case that 
one person controls another person. A person who knowingly enters into a joint 
venture with a person who has been convicted of a public entity crime in Florida 
during the preceding thirty-six (36) months shall be considered an affiliate. 

c. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida 
Statutes, means any natural person or entity organized under the laws of any state 
or of the United States with the legal power to enter into binding contract and which 
bids or applies to bid on contracts for the provision of goods or services let by a 



public entity, or which otherwise transacts or applies to transact business with a 
public entity. The term “person” includes those officers, directors, executives, 
partners, shareholders, employees, members, and agents who are active in 
management of an entity. 

d. Based on information and belief, the statement which I have marked below is true in 
relation to the entity submitting this sworn statement. Indicate which statement applies. 

 Neither the entity submitting this sworn statement, nor any of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, nor any affiliate of the entity has been charged with and 
convicted of a public entity crime subsequent to July 1, 1989. 

 The entity submitting this sworn statement, or one or more of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted 
of a public entity crime subsequent to July 1, 1989. 

 The entity submitting this sworn statement, or one or more of its officers, directors, 
executives, partners, shareholders, employees, members, or agents who are active in the 
management of the entity, or an affiliate of the entity has been charged with and convicted 
of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent 
proceeding before a Hearing Officer of the State of Florida, Division of Administrative 
Hearings and the Final Order entered by the Hearing Officer determined that it is not in 
the public interest to place the entity submitting this sworn statement on the convicted 
vendor list. (Attach a copy of the final order.)  

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER 
FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH ONE (1) ABOVE IS FOR THAT 
PUBLIC ENTITY ONLY, AND THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE 
CALENDAR YEAR IN WHICH IT IS FILED.  I ALSO UNDERSTAND THAT I AM REQUIRED 
TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF 
THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR 
CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM. 

 
Signature 

Sworn and subscribed before me this  day of  
20 . Personally known  OR produced identification  
Notary Public: State of  

 
My Commission Expires:  
 

 
(Printed, Typed, or Stamped Commissioned Name of Notary Public) 



DRUG-FREE WORKPLACE FORM 
The undersigned vendor, in accordance with Florida Statute 287.087, hereby certifies that  

 does: 
(Name of Business) 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, 
dispensing, possession, or use of a controlled substance is prohibited in the workplace 
and specifying the actions that will be taken against employees for violations of such 
prohibition. 

2. Inform employees about the danger of drug abuse in the workplace, the business’ policy 
of maintaining a drug-free workplace, any available drug counseling, rehabilitation, 
employee assistance programs, and the penalties that may be imposed upon employees 
for drug abuse violations. 

3. Give each employee engaged in providing the commodities or contractual services that 
are under bid a copy of the statement specified in Paragraph One (1). 

4. In the statement specified in Paragraph One (1), notify the employees that, as a condition 
of working on the commodities or contractual services that are under bid, the employee 
will abide by the terms of the statement and will notify the employer of any conviction of, 
or pleas of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled 
substance law of the United States or any state, for a violation occurring in the workplace 
no later than five (5) days after such conviction. 

5. Impose a sanction on or require the satisfactory participation in a drug assistance or 
rehabilitation program if such is available in the employee’s community, by any employee 
who is so convicted. 

6. Make a good faith effort to continue to maintain a drug-free workplace through 
implementation of Paragraphs One (1) through Five (5). 

Check One: 
 As the person authorized to sign this statement, I certify that this firm fully complies 

with the above requirements. 
 As the person authorized to sign this statement, this firm does not fully comply 

with the above requirements. 
 

 
Offeror’s Signature 

 

 
Date 



INFORMATION SHEET FOR TRANSACTIONS AND CONVEYANCES CORPORATE 
IDENTIFICATION 

(Page 1 of 2) 
The following information will be provided to the Escambia County Legal Department for 
incorporation in legal documents. It is, therefore, vital that all information is accurate and 
complete. Please be certain that all spelling, capitalization, etc. is exactly as registered with the 
state or Federal government. 

(Please Circle One) 
Is this a Florida Corporation: Yes or No 
If not a Florida Corporation: 

In what state was it created:  
Name as spelled in that state:  

What kind of Corporation is it:   “For Profit” or “Not for 
Profit” 

Is it in good standing: Yes or No 
Authorized to transact business in Florida: Yes or No 
State of Florida Department of State Certificate of Authority Document Number:  
Does it use a registered fictitious name: Yes or No 
Names of Officers: 
President:  Secretary: __________________________ 
Vice President:  Treasurer: __________________________ 
Director:  Director: ___________________________ 
Other:  Other: _____________________________ 
Name of Corporation (As Used in Florida): 

 
(Spelled Exactly as it is Registered with the State or Federal Government) 

Corporate Address: 
Please provide both the Post Office Box and street address for mail and/or express delivery; 
also, for recorded instruments involving land. 
Post Office Box:  
City, State, Zip:  
Street Address:  
City, State, Zip:  

Please complete this form on the following page. 



INFORMATION SHEET FOR TRANSACTIONS AND CONVEYANCES CORPORATE 
IDENTIFICATION 
(Page 2 of 2) 

Federal Employer Identification Number:  
Contact Person for the Company:  
Contact Email: Contact Phone: _________________________ 
Upon Certification of Award, Contract shall be signed by the President or Vice President. Any 
other officer shall have permission to sign via a resolution approved by the Board of Directors on 
behalf of the company. Awarded Contractor shall submit a copy of the resolution together with 
the executed Contract to the Office of Purchasing. 
Name of Individual Who Will Sign the Instrument on Behalf of the Company: 

 
(Spelled exactly as it would appear on the instrument.) 

Title of the Individual Named Above Who Will Sign on Behalf of the Company: 

 
 

END 
 
Verified By:  Date:  



ESCAMBIA COUNTY, FLORIDA,  
GENERAL TERMS AND CONDITIONS 

 
The following General Terms and Conditions are incorporated by reference and have the 

same legal effect as if printed in its entirety. 
 

A full textual copy of these conditions may be obtained by telephoning the Office of Purchasing 
at 850-595-4980, or by email at purchasing@myescambia.com. 
 
Note: Any and all Special Terms and Conditions, and any specifications referenced within the 
solicitation, which varies from these General Terms and Conditions shall have precedence.  
Submission of the Bidder’s/Proposer’s Solicitation, Offer, and Bid/Proposal Form(s) in 
accordance with these General Terms and Special Terms and Conditions constitutes an offer 
from the Offeror. The conditions incorporated herein become a part of the written Agreement 
between the parties. 
 
Bid Information: See Escambia County Office of Purchasing web site at MyEscambia Web Site 
then click “Solicitations.” 
 
1. Sealed Solicitations 
2. Execution of Solicitation 
3. No Offer 
4. Solicitation Opening 
5. Prices, Terms and Payment 

5.01 Taxes 
5.02 Discounts 
5.03 Mistakes 
5.04 Condition and Packaging 
5.05 Safety Standards 
5.06 Invoicing and Payment 
5.07 Annual Appropriations 

6. Additional Terms and Conditions 
7. Manufacturer’s Name and Approved Equivalents 
8. Interpretations/Disputes 
9. Conflict of Interest 

9.01 County Procedure on Acceptance of Gifts 
9.02 Contractors Required to Disclose Any Gift Giving 
9.03 Gratuities 

10. Awards 
11. Non-Conformation to Contract Conditions 
12. Inspection, Acceptance, and Title 
13. Governmental Restrictions 
14. Legal Requirements 
15. Patents and Royalties 
16. Price Adjustments 
17. Cancellation 
18. Abnormal Quantities 
19. Advertising 
20. Assignment 
21. Liability 

mailto:purchasing@myescambia.com
https://myescambia.com/our-services/purchasing


The following General Terms and Conditions are incorporated by reference (continued) 
 
22. Facilities 
23. Distribution of Certification of Contract 
24. The Successful Bidder(s) Must Provide 
25. Addition/Deletion of Items 
26. Ordering Instructions 
27. Public Records 
28. Delivery 
29. Samples 
30. Additional Quantities 
31. Service and Warranty 
32. Default 
33. Equal Employment Opportunity 
34. Florida Preference 
35. Contractor Personnel 
36. Award 
37. Uniform Commercial Code 
38. Contractual Agreement 
39. Payment Terms/Discounts 
40. Improper Invoice; Resolution of Disputes 
41. Public Entity Crimes 
42. Suspended and Debarred Vendors 
43. Drug-Free Workplace Form 
44. Information Sheet for Transactions and Conveyances 
45. Copies 
46. License and Certifications – For access to Certification/Registration Form for Doing 

Business in Florida, go to the Department of State, Division of Corporations: Florida 
Sunbiz Search 

47. Execution of Contract Purchase Order 
48. No Contingent Fees Solicitation Expenses 
49. On-Line Auction Services 



SPECIAL TERMS AND CONDITIONS 
The Board of County Commissioners, Escambia County, Florida, invites your company to submit 
a sealed offer on the item(s) as listed in this solicitation request. 
All terms and conditions below are a part of this request and no offer will be accepted unless all 
these conditions have been complied with. The County reserves the right to waive informalities in 
any offer’ to reject any or all offers, in whole or in part, and/or to accept the offer(s) that in its 
judgement is from the lowest, most responsible, and responsive Offeror(s). 

Instructions to Offerors 
1. General Information 

All offers to be considered shall be in the possession of the Office of Purchasing prior to 
the time of the solicitation closing. Offers may uploaded to Vendor Registry, with the file 
naming convention: 
PD 21-22.098, M.C. Blanchard Building Courtroom A/V Upgrade, Name of 
Submitting Firm. 
Each Offeror shall be responsible for his offer(s) being delivered on time as the County 
assumes no responsibility for same. Offers offered or received after the time set for 
solicitation closing will be rejected and returned unopened to the Offeror(s). 
The following policy will apply to all methods of source selection: 
A. Conduct of Participants 

After the issuance of any solicitation, all bidders/proposers/protestors, or 
individuals action on their behalf are hereby prohibited from lobbying as defined 
herein or otherwise attempting to persuade or influence any elected County official, 
their agents or employees, or any member of the relevant Selection Committee at 
any time during the blackout period as defined herein; provided, however, nothing 
herein shall prohibit bidders/proposers/ protestors or individuals acting on their 
behalf from communicating with the purchasing staff concerning a pending 
solicitation unless otherwise provided for in the solicitation or unless otherwise 
directed by the Purchasing Manager. 

B. Definitions 
Blackout Period means the period between the time the bids/proposals for 
Invitations to Bid or the Request for Proposal, or Qualification, or Information, or 
Request for Letters of Interest, or the Invitation to Negotiate, as applicable, are 
received at the Escambia County Office of Purchasing, and the time the Board 
awards the Contract and any resulting bid protest is resolved or the solicitation is 
otherwise cancelled. 
Lobbying means the attempt to influence the thinking of elected County officials, 
their agents or employees, or any member of the relevant Selection Committee, 
for or against a specific cause related to a pending solicitation for goods or 
services, in person, by mail, by facsimile, by telephone, by electronic mail, or by 
any other means of communication. 

C. Sanctions 
The Board may impose any one or more of the following sanctions on a non-
employee for violations of the policy set forth herein: 



1) Rejection/Disqualification of submittal; 
2) Termination of contract; or  
3) Suspension or debarment as provided in Sec. 46-102 of the Escambia 

County Code of Ordinances. 
2. Scope 

Escambia County and the First Judicial Circuit are seeking proposals to update their 
audio-visual systems in six (6) courtrooms located in the M.C. Blanchard Building, 190 
Government Street, Pensacola, Florida. The vendor will be responsible for the overall 
system design including all components, hardware, cables, terminations, connectors, and 
any other parts needed to make this a complete and functional system. The vendor will 
also be responsible for all programing to control the audio-visual solution.  

3. Procurement Questions 
Questions shall be directed to Lyndsey Stevens, Sr. Purchasing Coordinator, at 
lrstevens@myescambia.com.  The last day for questions will be 7/22/2022 at 5:00 PM CT. 

4.  Format 
This Solicitation contains a Solicitation, Offer, and  Proposal Format which shall be 
submitted in a sealed envelope, signed with original signatures in indelible ink, and signed 
in the proper spaces. Responses on vendor forms will not be accepted. 

5. Pre-Solicitation Conference 
All interested parties are required to attend a Mandatory Pre-Solicitation Walkthrough will 
be held at the Front Lobby of 1st Circuit, 190 Governmental Center Pensacola,  Fl  32502 
on 7/15/2022 at 9:00 a.m CT. At this time, the Board’s representative(s) will be available 
to answer questions relative to this Solicitation.   

6. Payment 
Partial payments in the full amount for the value of items received and accepted may be 
requested by the submission of a properly executed original invoice, with supporting 
documents if required. Payment for accepted equipment/supplies/services will be 
accomplished by submission of an original invoice, in duplicate, to: 

Clerk of the Circuit Court 
Attention: Accounts Payable 
221 Palafox Place 
Pensacola, FL 32502 

7. Information and Descriptive Literature 
Offerors shall furnish all information requested and in the space provided on the  form, if 
any. Descriptive literature and/or complete specifications covering the products offered. 
Reference to literature submitted with a previous offer will not satisfy this provision. Offers 
which do not comply with these requirements shall be subject to rejection. 

8. Samples/Demonstrations 
Samples of any product or demonstration shall be furnished upon request for a quality test 
or comparison without cost to the County. All samples shall be identified by vendor 
name and solicitation number. 



9. Equipment/Service 
The scope of these specifications is to insure the delivery of a complete unit ready for 
operation. Omission of any essential detail from these specifications does not relieve the 
awarded vendor from furnishing a complete unit. 
All equipment shall be new, of current manufacturer in production at the time of solicitation 
opening and carry standard warranties. The awarded vendor shall service all equipment 
prior to delivery. 
Offers will be considered only on equipment which can, on short notice, be serviced and 
maintained by the successful offeror. At the time of solicitation opening, the offeror shall 
be an authorized dealer, distributor, and/or representative of the manufacturer for the 
brand/model being offered. For the purposes of this solicitation, dealer, distributor, and/or 
representative means a firm or person that owns, operates, or maintains a store, 
warehouse, or other establishment in which materials, supplies, parts, articles, or 
equipment of the general character described in the specifications are bought, kept in 
stock and sold commercially or to the public in the usual course of business. The offeror 
shall maintain a normal supply of repair parts and be equipped with personnel and facilities 
to provide such service as necessary to keep the equipment in operation with a minimum 
delay. Failure to meet these requirements, in the County’s sole opinion, may be cause for 
rejection. 
Offeror shall indicate the nearest available location for replacement parts, how long parts 
will be available on the market and the number of days to receive parts after receipt of 
order. The space for this information is included on the  form. 

10. Warranty 
The awarded vendor shall fully warrant all equipment furnished hereunder against defect 
in materials and/or workmanship for a period of One Year (1) from date of 
delivery/acceptance by Escambia County. 
Should any defect in materials or workmanship, except ordinary wear and tear, appear 
during the above stated warranty period, the awarded vendor shall repair or replace same 
at no cost to the County, immediately upon written notice from the Purchasing Chief. 

11. Manuals 
The following manuals, in the quantities indicated, shall be delivered with the download of 
the software: 

Digital Copy- Operation manual  
12. Protection of Property/Security 

The awarded vendor shall at all times guard against damage or loss to property of 
Escambia County, or of other vendors or contractors, and shall be held responsible for 
replacing or repairing any such loss or damage. 
The County may withhold payment or make such deductions as deemed necessary to 
insure reimbursement or replacement for loss or damage to property through negligence 
of the awarded offeror or his agent. 
The awarded vendor shall at all times guard against damage or loss to property of 
Escambia County, or of other vendors or contractors, and shall be held responsible for 
replacing or repairing any such loss or damage. 
The County may withhold payment or make such deductions as deemed necessary to 



insure reimbursement or replacement for loss or damage to property through negligence 
of the awarded offeror or his agent. 
The awarded vendor must, at all times, comply with State of Florida and Occupational 
Safety and Health Administration (OSHA) safety regulations. 

13. Utilization of MBE/WBE/DBE Firms 
All offerors should consider utilization of minority subcontractors as part of the overall 
project. The project goal for minority and small business participation is ten (10%) percent. 
Offerors shall list the name and address of any minority or women owned businesses to 
be used on this project. 

14. Compliance with Governing Laws and Regulations 
The offeror or contractor will be required to fully comply with all applicable federal, state, 
and local regulations. The offeror should carefully review these requirements which are 
detailed in this solicitation. 

15. Federal Compliance Certifications 
To be considered, each offer must include an executed: 
A. Certification of Offeror regarding Equal Employment Opportunity. 
B. Certification regarding Section 3 and Segregated Facilities 
C. Section 3 utilization plan 
D. Certification concerning Handicapped Accessibility 
E. Company Affirmative Action Plan 
F. Drug-Free Workplace Form 
G. Information Sheet 
H. Anti-Lobbying Certification 

16. Contract Term/Renewal/Termination 
The contract resulting from this Solicitation shall commence effective upon 
execution by both parties they County typically extends a contract period of thirty-
six (36) months. The contract may be renewed for additional twelve (12) month 
periods, up to a maximum sixty (60) months upon mutual agreement of both 
parties, the terms may be negotiated and approved upon negotiations. If any such 
renewal results in changes in the terms or conditions, such changes shall be 
reduced to writing as an addendum to this contract and such addendum shall be 
executed by both parties and approved by the Board of County Commissioners 
Renewal of the contract shall be subject to appropriation of funds by the Board of 
County Commissioners. 

A. The initiation County department(s) shall issue release (purchase) orders against 
the term contract on an “as needed” basis. 

B. The contract may be canceled by the awarded vendor, for good cause, upon ninety 
(90) days prior written notice. 

C. The County retains the right to terminate the contract, with or without good cause, 
upon (30) days prior written notice. 



D. In the event of termination by either party as provided herein, the awarded vendor 
shall be paid for services performed through the date of termination. 

*Note: TERM CONTRACTS are usually limited to a three (3) year contract life. If unique 
circumstances (i.e. market indexes and other special conditions) exist, that could warrant 
a longer contract life, then they shall be reviewed on a case by case basis with the 
Purchasing Chief. 
17. Evaluation of Options 

The County shall evaluate offers for award purposes by adding the total price. However, 
the evaluation of options will not obligate the County to exercise the option(s). 

18. Option to Extend the Term of the Contract 
The County may unilaterally extend the term of this contract by written notice to the 
contractor at least sixty (60) days before the expiration of any contract term. The exercise 
of the option shall be for the period specified and for the prices listed on the  form. All other 
terms and conditions of the contract shall apply to the option periods. The total duration of 
this contract, including the exercise of all options, shall not exceed three (3) years. 

19. Pricing 
All items sold to the County as a result of this award are subject to post sale audit 
adjustment. In the event an audit indicates offeror has not honored quoted price lists and 
discounts, offeror will be liable for any and all overage charges. 

20. Purchasing Agreements with Other Government Agencies 
The submission of any offer in response to this Solicitation constitutes an offer made under 
the same terms and conditions, for the same contract price, to other governmental 
agencies within the offeror’s area of responsibility, territory, zone, region, etc., unless 
otherwise stipulated by the offeror on the bid/proposal form. 
 
Each governmental agency desiring to accept these offers, and make an award thereof, 
shall do so independently of any other governmental agency. Each agency shall be 
responsible for its own purchases and each shall be liable only for materials ordered and 
received by it, and no agency assumes any liability by virtue of this offer. 

21. Changes – Service Contracts 
The County may at any time by issuance of an executed change order make changes 
within the general scope of the contract in any of the following areas. 
A. Description of services to be performed 
B. Time of performance (i.e., hours of the day, days of the week, etc.) 
C. Place of performance of the services. 
If additional work or other changes are required in the areas described above, an offer will 
be requested from the contractor. Upon negotiation of the offer, execution and receipt of 
the change order, the contractor shall commence performance of the work as specified. 
The contractor shall not commence the performance of additional work or other changes 
not covered by this contract without an executed change order issued by the Office of 
Purchasing. If the contractor performs additional work beyond the specific requirements 
of this contract without an executed change order, it shall be at his own risk. The County 
assumes no responsibility for any additional costs for work not specifically authorized by 



an executed change order. 
22. Termination 

A. The contract may be canceled by the contractor, for good cause, upon ninety (90) 
days prior written notice. 

B. The County retains the right to terminate the contract, with or without good cause, 
upon thirty (30) days prior written notice. 

C. In the event of termination by either party as provided herein, the awarded vendor 
shall be paid for services performed through the date of termination. 

23. Ordering 
The County will issue release (purchase) orders against the contract on an as needed 
basis for the supplies or services listed on the form. 

24. Qualification of Offerors 
This solicitation shall be awarded to a responsible, responsive offeror, qualified by 
experience to provide the work specified. The offeror shall submit the following information 
with his offer: 
A. Experience record showing the offeror’s training and experience in similar work. 
B. List and brief description of similar work satisfactorily completed with location, 

dates of contact, names and addresses of owners. 
C. List of equipment and facilities available to do the work. 
D. List of personnel, by name and title, contemplated to perform this work. 
Failure to submit the above requested information may be cause for rejection of your offer. 

25. Licenses, Certifications, Registrations 
The offeror shall at any time of  submission meet the license, certification, registration and 
any other requirements of the State, County, City and/or any other agency of authority 
with jurisdiction in such matters as necessary to perform the contractual services 
requested in this solicitation. 
Copies of such licenses, certification, registrations and any other requirements should be 
provided with the  submission; and, the offeror shall provide follow up evidence that as the 
contractor they maintain such credentials throughout the period of agreement. 

26. Term of Offer 
An offer shall constitute an irrevocable offer for a period of ninety (90) days from the 
solicitation opening date or until the date of award, whichever is earlier, without forfeiting 
bid bond or check. In the event that an award is not made by the County within ninety (90) 
days from the solicitation opening date, the offeror may withdraw his offer or provide a 
written extension of his offer. 

27. Award 
Award shall be made on an “all-or-none total” basis. 
Escambia County reserves the right to increase or decrease estimated quantities as 
required. Estimated quantities are shown on the bid form. It is understood by all bidders 
that these are only estimated quantities and the County is not obligated to purchase any 
minimum or maximum amount during the life of this contract. 



28. Termination 
The purchase order or contract will be subject to immediate termination if either product 
or service does not comply with specifications as stated herein or fails to meet the County’s 
performance standards. In the event that any of the provisions of the contract are violated 
by awarded vendor, Escambia County may serve written notice upon the awarded vendor 
of its intention to terminate the contract. Such notice is to state the reason(s) for such 
intention to terminate the contract. Such notice is to state the reason(s) for such intention 
to terminate contract. The liability of the vendor for any and all such violation(s) shall not 
be affected by any such termination and his surety, if any, shall be forfeited. 

29. Termination (Services) 
The Contract Administrator shall notify the Office of Purchasing of unsatisfactory 
performance and/or deficiencies in service that remain unresolved or recurring. The Office 
of Purchasing shall notify the contractor, in writing, of such unresolved or recurring 
deficiencies within five (5) working days of notification by the Contract Administrator. 
Upon the third such written notification of unsatisfactory performance and/or deficiencies 
to the contractor by the Office of Purchasing within a four (4) month period, or the sixth 
such notification within any contract term, shall result in issuance of written notice of 
immediate contract termination to the contractor by the Office of Purchasing. Such 
termination may also result in suspension or debarment of the contractor. 

30. Termination (Public Records Request) 
If the contractor refuses to allow public access to all documents, papers, letters, or other 
material subject to the provisions of Chapter 119, Florida Statutes, and made or received 
by the contractor in conjunction with this agreement then the County may, without 
prejudice to any right or remedy and after giving the contractor and his surety, if any, seven 
(7) days written notice, during which period contractor still fails to allow access, terminate 
the employment of the contractor and take possession of the site and of all materials, 
equipment, tools, construction equipment and machinery thereon, owned by the 
contractor, and may finish the project by whatever method it may deem expedient. In such 
case, the contractor shall not be entitled to receive any further payment until the project is 
finished. Reasonable terminal expenses incurred by the County may be deducted from 
any payments left owing the contractor (excluding monies owed the contractor for 
subcontract work). 

31. As Specified 
All items delivered shall meet the specifications herein. Items delivered not as specified 
will be returned at no expense by Escambia County. The County may return, for full credit, 
any unused items received which fail to meet the County’s performance standards. 

 
 
 
 
 
 
 



Insurance Requirements 
Standard Insurance Requirements and Certificates 
This offer contains an extensive insurance requirement. Offerors are encouraged to review 
these requirements with their insurance agents before submitting offers. 
It is not necessary to have this level of insurance in effect at the time of submitting the 
offer. 
A letter from the offeror’s insurance carrier will be required as evidence that the offeror will 
be able to obtain the level of insurance as required by the contract and indicated on the 
Sample Certificate of Insurance should your firm be awarded the contract. 
A. County Insurance Required 

The contractor shall procure and maintain the following described insurance, 
except for coverages specifically waived by the County. Such policies shall be from 
insurers with a minimum financial size of VII according to the latest edition of the 
AM Best Rating Guide. An A or better Best Rating is “preferred”, however, other 
ratings if “Secure Best Ratings” may be considered. Such policies shall provide 
coverages for any or all claims which may arise out of, or result from, the services, 
work and operations carried out pursuant to and under the requirements of the 
contract documents, whether such services, work and operations be by the 
contractor, its employees, or by subcontractor(s), or anyone employed by or under 
the supervision of any of them, or for whose acts any of them may be legally liable. 
The contractor shall require and shall be responsible for assuring throughout the 
time the agreement is in effect that any and all of its subcontractors obtain and 
maintain until the completion of that subcontractor’s work, such of the insurance 
coverages described herein as are required by law to be provided on behalf of their 
employees and others. 
The required insurance shall be obtained and written for not less than the limits of 
liability specified hereinafter, or as required by law, whichever is greater. 
These insurance requirements shall not limit the liability of the contractor. 
The County does not represent these types or amounts of insurance to be 
sufficient or adequate to protect the contractor’s interests or liabilities but are 
merely minimums. 
Except for worker’s compensation and professional liability, the contractor’s 
insurance policies shall be endorsed to name Escambia County as an additional 
insured to the extent of its interests arising from this agreement, contract or lease. 
The contractor waives its right of recovery against the County, to the extent 
permitted by its insurance policies. 
The contractor’s deductibles/self-insured retentions shall be disclosed to the 
County and may be disapproved by the County. They shall be reduced or 
eliminated at the option of the County. The contractor is responsible for the amount 
of any deductible or self-insured retention. 
Insurance required of the contractor, or any other insurance of the contractor shall 
be considered primary, and insurance of the County, if any, shall be considered 
excess, as may be applicable to claims obligations which arise out of this 
agreement, contract or lease. 



B. Workers Compensation Coverage 
The contractor shall purchase and maintain worker’s compensation insurance for 
all worker’s compensation obligations imposed by state law and with employer’s 
liability limits of at least $100,000 each accident and $100,000 each 
employee/$500,000 policy limit for disease, or a valid certificate of exemption 
issued by the state of Florida, or an affidavit in accordance with the provisions of 
Florida Workers Compensation law. 
Contractor shall also purchase any other coverages required by law for the benefit 
of employees. 

C. General, Automobile and Excess or Umbrella Liability Coverage 
The contractor shall purchase and maintain coverage on forms no more restrictive 
than the latest editions of the commercial general liability and business auto 
policies of the insurance services office. 
Minimum limits of $1,000,000.00 per occurrence for all liability must be provided 
with excess or umbrella insurance making up the difference, if any, between the 
policy limits of underlying policies (including employer’s liability required in the 
worker’s compensation coverage section) and the total amount of coverage 
required. 

D. General Liability Coverage – Occurrence Form Required 
Product liability. Can be attached to existing policy and not listed as a separate 
policy.  $1M per occurrence and $2M annual aggregate. 
Coverage A shall include bodily injury and property damage liability for premises, 
operations, products and completed operations, independent contractors, 
contractual liability covering this agreement, contract or lease, broad form property 
damage coverages, and property damage resulting from explosion, collapse or 
underground (x,c,u) exposures. 
Coverage B shall include personal injury. 
Coverage C, medical payments, is required. 
Product Liability Coverage rider/addendum is required for the product that you are 
selling. $1,000,000 per occurrence and $2,000,000 annual aggregate. 
 

E. Business Auto Liability Coverage 
Business auto liability coverage is to include bodily injury and property damage 
arising out of ownership, maintenance or use of any auto, including owned, non-
owned and hired automobiles and employee non-ownership use. $1M per 
occurrence and $2M annual aggregate 
The General Liability and Business Auto Liability policies shall be endorsed 
to include Escambia County as an additional insured and provide for 30-day 
notification of cancellation. 

F. Excess or Umbrella Liability Coverage (if utilized to achieve required policy 
limits) 
Umbrella liability insurance is preferred, but an excess liability equivalent may be 
allowed. Whichever type of coverage is provided, it shall not be more restrictive 



than the underlying insurance policy coverages. Umbrella coverage shall drop 
down to provide coverage where the underlying limits are exhausted. 

G. Evidence/Certificates of Insurance 
Required insurance shall be documented in certificates of insurance. If and when 
required by the County, certificates of insurance shall be accompanied by 
documentation that is acceptable to the County establishing that the insurance 
agent and/or agency issuing the certificate of insurance has been duly authorized, 
in writing, to do so by and on behalf of each insurance company underwriting the 
insurance coverage(s) indicated on each certificate of insurance. 
New certificates of insurance are to be provided to the County at least 30 days 
prior to coverage renewals. Failure of the contractor to provide the County with 
such renewal certificates may be considered justification for the County to 
terminate this agreement, contract or lease. 
Certificates should contain the following additional information: 
1. Indicate that Escambia County is an additional insured on the general 

liability and business auto liability policies. 
2. Include a reference to the project and the Office of Purchasing number. 
3. Disclose any self-insured retentions in excess of $1,000. 
4. Designate Escambia County as the certificate holder as follows: 

Escambia County 
Attention: Jeffrey Lovingood, Deputy Purchasing Manager 
Office of Purchasing, Room 11.101 
213 Palafox Place 2nd Floor 
Pensacola, FL 32591 
Email:  Purchasing@myescambia.com 

5. Indicate that the County shall be notified at least 30 days in advance of 
cancellation. 

Receipt of certificates or other documentation of insurance or policies or copies of 
policies by the County, or by any of its representatives, which indicate less 
coverage than required does not constitute a waiver of contractor’s obligation to 
fulfill the insurance requirements herein. 
If requested by the County, the contractor shall furnish complete copies of the 
contractor’s insurance policies, forms and endorsements, and/or such additional 
information with respect to its insurance as may be requested. 
For commercial general liability coverage, the contractor shall, at the option of the 
County, provide an indication of the amount of claims payments or reserves 
chargeable to the aggregate amount of liability coverage. 

H. Endorsements/Additional Insurance 
The County may require the following endorsements or additional types of 
insurance. 
Termination/Adverse Change Endorsement 
All of contractor’s policies, except for professional liability and worker’s 
compensation insurance, are to be endorsed, and the contractor’s certificate(s) of 



insurance shall state, that the County shall be notified at least 30 days in advance 
of cancellation, nonrenewal or adverse change. 
Property Coverage for Leases 
The contractor shall procure and maintain for the life of the lease, all risk/special 
perils (including sinkhole) property insurance (or its equivalent) to cover loss 
resulting from damage to or destruction of the building and personal 
property/contents. The policy shall cover 100% replacement cost and shall include 
an agreed value endorsement to waive coinsurance. 
Coverage shall also include continued full payment of rents to the County for up to 
one year after damage or destruction of the property. 
Commercial General Liability Coverage Project Aggregate 
Because the commercial general liability form of coverage includes an annual 
aggregate limitation on the amount of insurance provided, a separate project 
aggregate limit of $4,000,000.00 is required by the County for this agreement or 
contract. 
Owners Protective Liability Coverage 
For renovation or construction contracts the contractor shall provide for the County 
an owner’s protective liability insurance policy (preferably through the contractor’s 
insurer) in the name of the County. 
This is redundant coverage if the County is named as an additional insured in the 
contractor’s commercial general liability insurance policy. However, this separate 
policy may be the only source of coverage if the contractor’s liability coverage limit 
is used up by other claims. 
Contractor’s Equipment Coverage 
Contractor’s equipment insurance is to be purchased to cover loss of equipment 
and machinery utilized in the performance of work by the contractor. All risks 
coverage is preferred. 
Fidelity/Dishonesty Coverage – for Employer 
Fidelity/dishonesty insurance is to be purchased to cover dishonest acts of the 
contractor’s employees, including but not limited to theft of vehicles, materials, 
supplies, equipment, tools, etc., especially property necessary to work performed. 
Fidelity/Dishonesty/Liability Coverage – for County 
Fidelity/dishonesty/liability insurance is to be purchased or extended to cover 
dishonest acts of the contractor’s employees resulting in loss to the County. 
Professional Liability/Errors or Omissions Insurance 
The contractor shall purchase and maintain professional liability or malpractice or 
errors or omissions insurance with minimum limits of $1,000,000.00 per 
occurrence/$2,000,000.00 annual aggregate. 
If a claim made form of coverage is provided, the retroactive date of coverage shall 
be no later than the inception date of claims made coverage, unless the prior policy 
was extended indefinitely to cover prior acts. 
Coverage shall be extended beyond the policy year either by a supplemental 



Extended Reporting Period (ERP) of as great duration as available, and with no 
less coverage and with reinstated aggregate limits, or by requiring that any new 
policy provide a retroactive date no later than the inception date of the claims made 
coverage. 
Cyber Enterprise Liability Coverage 
The Contractor shall purchase and maintain cyber enterprise liability coverage with 
a minimum limit of $2,000,000.00 per occurrence/$4,000,000.00 Annual 
Aggregate, and which includes but is not limited to ransomware, data breach, 
social engineering, business interruption including extra expense, digital data 
recovery, network extortion, cyber privacy, network security liability, as well as 
electronic social, and printed media liability.  Cyber and Privacy policies shall cover 
the Contractor’s business liability for data breach in which the personal information 
of the County’s customers is exposed or stolen by a hacker or other criminal who 
has gained access to the Contractor’s network. 
Business Interruption 
$1M per occurrence and $2M annual aggregate 
 

Florida Department of Transportation – Insurance Requirements 
Florida Department of Transportation, Florida Administrative Code Rule 14-96 
Compliance wherein the County is a connection applicant to the F.D.O.T. is 
reflected in the following narrative outline and sample certificate of insurance as 
deemed necessary by the County Risk Management and is to be included in such 
contracts. 
Insurance 
The County’s contractors must also provide evidence of the following insurance to 
the Florida Department of Transportation. 
 
Commercial General Liability Coverage or Equivalent 
Limit of Liability – a minimum limit of $500,000 each occurrence, including bodily 
injury and property damage liability, and broad form contractual liability. 
Additional Insured – the policy must be endorsed to include the Florida 
Department of Transportation as an additional insured and evidenced on the 
certificate of insurance. 
Business Auto Liability Coverage or Equivalent 
Limit of Liability – a minimum limit of $500,000 combined single limit for bodily 
injury and property damage liability. 
Certificates of Insurance 
Required insurance shall be evidenced in certificates of insurance to the Florida 
Department of Transportation. A reference to the County’s contract and the 
location of the project should be noted on the certificate, e.g. Escambia County’s 
Application for Connection on SR 22 at/near 45th Street, Pensacola. 
The certificate holder’s mailing address is: 



Florida Department of Transportation 
Attention: Ms. Heide Allen, Assistant Permit Engineer 
1651 East Nine Mile Road 
Pensacola, FL 32514 

New certificates of insurance are to be provided to the Florida Department of 
Transportation at least 15 days prior to coverage renewals. 

32. Indemnification 
Contractor agrees to save harmless, indemnify, and defend County and 
Architect/Engineer and their, agents, officers and employees from any and all claims, 
losses, penalties, interest, demands, judgements, and costs of suit, including attorneys’ 
fees and paralegals’ fees, for any expense, damage or liability incurred by any of them, 
whether for personal injury, death, property damage, direct or consequential damages, or 
economic loss, including environmental impairment, arising directly or indirectly on 
account of or in connection with the Work done by Contractor under this Agreement or by 
any person, firm or corporation to whom any portion of the Work is subcontracted by 
Contractor or resulting from the use by Contractor, or by any one for whom Contractor is 
legally liable, of any materials, tools, machinery or other property of County. County and 
Contractor agree the first $100.00 of the Contract Amount paid by County to Contractor 
shall be given as separate consideration for this indemnification, and any other 
indemnification of County by Contractor provided for within the Contract Documents, the 
sufficiency of such separate consideration being acknowledged by Contractor by 
Contractor’s acceptance and execution of the Agreement. The Contractor’s obligation 
shall not be limited by, or in any way to, any insurance coverage or by any provision in or 
exclusion or omission from any policy of insurance. The Contractor agrees to pay on behalf 
of Escambia County, as well as provide a legal defense for the County, both of which will 
be done only if and when requested by the County, for all claims made. Such payment on 
behalf of the County shall be in addition to any and all other legal remedies available to 
the County and shall not be considered to be the County’s exclusive remedy. 
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PART A SUMMARY 
Escambia County and the First Judicial Circuit are seeking proposals to update their audio-
visual systems in six (6) courtrooms located in the M.C. Blanchard Building, 190 Government 
Street, Pensacola, Florida. The vendor will be responsible for the overall system design 
including all components, hardware, cables, terminations, connectors, and any other parts 
needed to make this a complete and functional system. The vendor will also be responsible for 
all programing to control the audio-visual solution.  
PART I GENERAL INFORMATION 
1-1 PURPOSE 

The Board of County Commissioners of Escambia County and the First Judicial Court 
Circuit is seeking the Professional Services of a qualified contractor to (Describe in 
Detail). 

1-2 OBJECTIVE 
The Primary objective of The RFP is the selection of the most qualified and experienced 
Contractor to design, provide and install six courtroom audio/visual systems. The final 
design and implementation should deliver a turnkey solution, encompassing design, 
purchase, installation, testing, and deployment of a cost-effective, state-of-the- art, 
audio/visual system that is most advantageous to the County. 

1-3 ISSUING OFFICER 
The project Director shall be Robin Wright, Trial Clerk Administrator. The liaison officer 
shall be Jeffery Lovingood, Deputy Purchasing Director. The contracting agency shall be 
the Escambia County Board of Commissioners, c/o the Office of Purchasing, 213 Palafox 
Place, 2nd Floor, Pensacola, Florida, 32502. 

1-4 CONTRACT CONSIDERATION 
It is expected that the contract shall be a services based agreement after negotiation.  

1-5 REJECTION 
The right is reserved by the Board of County Commissioners to accept or reject any or all 
proposals or to waive any informality, existing in any proposal, or to accept the proposal 
which best serves the interest and intent of this project and is from the most responsive 
and responsible proposer. 

1-6 INQUIRIES 
All questions regarding this Request for Proposal shall be directed to Lyndsey Stevens, 
Senior Purchasing Coordinator, in writing via email at LRStevens@myescambia.com. 

1-7 ADDENDA 
Any changes made in the Request for Proposal shall be brought to the attention of all of 
those who have provided the proper notices of interest in performing the services. 

1-8 SCHEDULE 
The following schedule shall be adhered to in so far as practical in all actions related to 
this procurement: 
A. Mailing (Advertisement) Date…………………………………………...….6/30/2022 
B. Mandatory Pre-Proposal Walkthrough........................ 9:00 a.m CT  on 7/15/2022 



C.  Receipt of Proposals................................................ 11:00 a.m. CT   on 8/1/2022  
D. Short-List Meeting........................................................ 8:30 a.m. CT on 8/9/2022 
E.  Discussion/Ranking Meeting..........................................8:30 a.m. CT on 8/15/2022 
F. First Negotiation with Top-Ranked Firm………….……11:00 a.m. CT on 8/29/2022 
G. 2nd Negotiation Meeting (If Necessary)……………..……11:00 a.m. CT on 9/1/2022 
H. Target Board Date………………………………….………..………………9/22/2022 

1-9 PROPOSAL CONTENT AND SIGNATURE 
One (1) electronic copy of the complete submittal shall uploaded to Vendor Registry.  The 
County requests that, whenever possible, electronic documents and/or copies submitted 
to the County be ADA compliant. 

1-10 NEGOTIATIONS 
The contents of the proposal of the successful firm shall become a basis for contractual 
negotiations. 

1-11 RECOMMENDED PROPOSAL PREPARATION GUIDELINES 
All contractors shall provide a straightforward and concise description of their ability to 
meet the RFP requirements.  There shall be avoidance of fancy bindings and promotional 
material within.  The proposal shall clearly show the technical approach to include work 
tasks, estimated time phasing and the proposed approach rational.  The County 
discourages overly lengthy or costly proposals, all proposals shall be in spiral binding or 
“GBC” type binder with all pages 8.5" x 11" format. 

1-12 PRIME CONTRACT RESPONSIBILITIES 
The selected contractor shall be required to assume responsibility for all services offered 
in his proposal.  The selected contractor shall be the sole point of contact with regard to 
contractual matters including payments of any and all changes resulting from the contract. 

1-13 DISCLOSURE 
All information submitted in response to this RFP shall become a matter of public record, 
subject to Florida Statutes regarding public disclosure. 

1-14 DELAYS 
The Project Director reserves the right to delay scheduled due dates if it is to the 
advantage of the project. 

1-15 WORK PLAN CONTROL 
Control of the work plan to be developed under the RFP shall remain totally with the 
Escambia County Board of Commissioners. 

1-16 METHOD OF PAYMENT 
Payment schedule and basis of payment shall be negotiated. 



PART II INFORMATION REQUIRED FROM CONTRACTORS 
ALL PROPOSALS SHALL INCLUDE THE FOLLOWING: TECHNICAL AND COST 
PROPOSAL 
2-1 PROPOSAL FORMAT AND CONTENT 

The County discourages overly lengthy and costly proposals, however, in order for the 
County to evaluate proposals fairly and completely, proposers should follow the format set 
out herein and provide all of the information requested. 

2-2 INTRODUCTION 
Proposals shall include the complete name and address of their firm and the name, mailing 
address, and telephone number of the person the County should contact regarding the 
proposal. 
Proposals shall confirm that the firm will comply with all of the provisions in this RFP; and, 
if applicable, provide notice that the firm qualifies as a County proposer.  Proposals shall 
be signed by a company officer empowered to bind the company.  A proposer’s failure to 
include these items in their proposals may cause their proposal to be determined to be 
non-responsive and the proposal may be rejected. 

2-3 UNDERSTANDING OF THE PROJECT 
Proposers shall provide a comprehensive narrative statement that illustrates their 
understanding of the requirements of the project and the project schedule. 

2-4 METHODOLOGY USED FOR THE PROJECT 
Proposers shall provide a comprehensive narrative statement that sets out the 
methodology they intend to employ and that illustrates how their methodology will serve 
to accomplish the work and meet the County’s project schedule. 

2-5 MANAGEMENT PLAN FOR THE PROJECT 
Proposers shall provide a comprehensive narrative statement that sets out the 
management plan they intend to follow and illustrates how their plan will serve to 
accomplish the work and meet the County’s project schedule. 

2-6 EXPERIENCE AND QUALIFICATIONS 
Provide an organizational chart specific to the personnel assigned to accomplish the work 
called for in this RFP; illustrate the lines of authority; designate the individual responsible 
and accountable for the completion of each component and deliverable of the RFP. 
Provide a narrative description of the organization of the project team. 
Provide a personnel roster that identifies each person who will actually work on the 
contract and provide the following information about each person listed; 
[a] title, 
[b] resume, 
[c] location(s) where work will be performed, 
[d] itemize the total cost and the number of estimated hours for each individual named 

above. 
After delivering an initial proposal in response to this solicitation, all submitters are 
prohibited from substituting, modifying, or amending those subconsultants identified in the 
initial written submittal at any time during the course of the solicitation process up to the 



final award of contract and including question-and-answer sessions, presentations or 
technical clarifications, and submittals as may be required by the Review/Selection 
Committee.  A substitution or addition of subconsultants or any other material changes to 
the submittal after the initial response will cause the submittal to be invalid for review and 
selection purposes. 
Provide reference names and phone numbers for similar projects your firm has completed 

2-7 COST PROPOSAL 
Proposer’s cost proposals shall include an itemized list of all direct and indirect costs 
associated with the performance of this contract, including, but not limited to, total number 
of hours at various hourly rates, direct expenses, payroll, supplies, overhead assigned to 
each person working on the project, percentage of each person’s time devoted to the 
project, and profit. 

PART III CRITERIA FOR SELECTION 
1. Experience and qualifications 
2. Proposed Methodology 
3. Management Plan for the Project 
4. Understanding the Project and Local Government Questions 
5. Contract Cost 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PART IV SCOPE OF WORK 
 

Statement of Work 
M.C. Blanchard Building 
Courtroom AV Upgrade 

 
1. Introduction 

Escambia County and the First Judicial Circuit are seeking proposals to update their audio-visual 
systems in six (6) courtrooms located in the M.C. Blanchard Building, 190 Government Street, 
Pensacola, Florida. The vendor will be responsible for the overall system design including all 
components, hardware, cables, terminations, connectors, and any other parts needed to make this 
a complete and functional system. The vendor will also be responsible for all programing to control 
the audio-visual solution. Upon completion, testing, and acceptance of the system, the County and 
Court will become the owners of any and all software source codes, touch panel design software 
and any other items that are relevant to this upgrade. As-built drawings, produced in PDF format, 
are required upon completion of the project. 
The vendor will provide a sole point of contact for the Court. If subcontractors are used, they will 
report to the vendor and will be the responsibility of the vendor. Subcontractors must accept the 
terms and conditions listed in Rider A. 
All prospective vendors are encouraged to participate in a site walk-through on the tour date 
established in the cover letter. 

1.1 Purpose 

To obtain a qualified vendor to design, provide and install six courtroom audio/visual systems. 
The final design and implementation should deliver a turnkey solution, encompassing design, 
purchase, installation, testing, and deployment of a cost-effective, state-of-the- art, audio/visual 
system. 

1.2 Scope 

The contractor will provide all relevant audio, video, and automation hardware and software for 
this design. This project involves the removal of an existing system including racked equipment, 
and old components from the courtroom. The design should not include components that are 
proprietary to the vendor (invented or manufactured by the contractor unless noted and approved 
by the Court). The contractor will provide documentation of all hardware, component placement, 
and wiring in the form of “as-built” at the completion of the installation.  
 
 

1.3 Courtroom Equipment 

Courtrooms 101, 301, 401, 305, 407, 501 are located at the MC Blanchard Building, 190 
Government Street.  A successful proposal will include, at a minimum, the following components: 
  Courtroom 101 (Standard Courtroom): 

Audio Equipment: 



1. Install New Audio System with Touch Panel control QSC Q-sys Core 
110F 

2. New Wired Mics with Push to Mute Function (except jury rail and 
sidebar mics) 

3. New Speakers (minimum of four zones) 

4. Assistive Listening System (IR-ALS) 

5. Integrated Courtroom Conference VoIP 

6. Court Reporter Wireless Headphones at Bench 

7.  Remote Access for Support and Monitoring with QSC-Reflex setup 

8. Sidebar Microphone (without mute function) 

9. White Noise for Sidebar Microphone Program function 

Video Equipment: 
1. Install New Video System 

a. Replace existing AV controller panels with Crestron Controller 
and Touch Panel (Model TS-1070-B-S) 

b. Provide the ability to remotely manage the rooms from desktop 
computer or mobile device. (Examples: Changing inputs, setting 
up video conferencing) – include XIO Cloud base 
monitoring/control or Crestron X-Pan UCI control for remote 
access control setup 

2. Make Courtroom Zoom Room Compatible 

a. Add PTZ cameras x2 for Zoom room cameras judge’s bench shot 
and wide-angle podium courtroom shot 

3. Add WolfVision Cynap Wireless Display System  

4. Add WolfVision Visualizer and Install in Podium 

5. Install cable cubby in New Podium, existing council tables and judge’s 
bench.  Cable cubby to include one HMDI & one USB-C.   

6. Add Video Wall, or LCD Panel Video Wall, or Large Mounted Display 
as required by courtroom size determination 

7. Install Courtroom Monitors 

a. Bench (with ergo arm), witness (with ergo arm), attorney tables, 
gallery   



8. Add Attorney Table Connections  

a. Add USB-C 

9. Add Video Remote Interpreting 

a. Provide IPad  

b. Provide headsets w/replaceable earpads and wiring 

10. Add Media Jacks at back of courtroom (for video and audio line out).  
HDMI Chassie & XLRM Chassie 

Network: 
                                       1. Move AV equip / rack to server room. 

Additional Notes: 
1. Mandrel/sweep inside of existing underground AVC conduit run. 

 
Courtrooms 301 & 401 (Round Courtroom): 
Audio Equipment: 

1. Install New Audio System with Touch Panel control (existing 110F) 
Note: existing Cores need firmware upgrade and Purchase of Scripting 
and Dante License 

2. New Wired Mics with Push to Mute Function (except jury rail and 
sidebar mics) 

3. New Speakers (minimum of four zones) 

4. Assistive Listening System (IR-ALS) 

5. Integrated Courtroom Conference VoIP 

6. Court Reporter Wireless Headphones at Bench 

7. Remote Access for Support and Monitoring with QSC-Reflex setup 

8. Sidebar Microphone (without mute function) 

9. White Noise for Sidebar Microphone Program function 

 
Video Equipment: 

1. Install New Video System  

a. Replace existing AV controller panels with Crestron Controller 
Processor and Crestron Touch Panel (TS-1070-B-S) 

b. Provide the ability to remotely manage the rooms from desktop 
computer or mobile device. (Examples: Changing inputs, setting 
up video conferencing) – include XIO Cloud base 



monitoring/Control or Crestron X-Pane UCI control for remote 
access control setup  

2. Make Courtroom Zoom Room compatible 

a. Add PTZ cameras x2 for Zoom room cameras judge’s bench shot and 
wide-angle podium courtroom shot 

3. Install cable cubby in New Podium.   Cable cubby to include one HDMI 
& USB-C.  

4. Add Video Wall, or LCD Panel Video Wall, or Large Mounted Display 
as required by courtroom size determination 

5. Add Attorney Table Connections 

a. add USB-C 
 

6. Install Courtroom Monitors  

a. Bench (with ergo arm), attorney tables, gallery 
 

7. Add Video Remote Interpreting 

a. Provide IPad  
b. Provide wired headsets w/replaceable earpads for IPads 

 
8. Media Jacks at back of courtroom (for video and audio line out). HDMI 

Chassie & XLRM Chassie 

 
Network: 

1. Move to comm room 

a. For AVC equipment on 3rd floor, Comm Rm 3A120? 

b. For AVC equipment on 4th floor, Comm Rm 4A120? 

 
 

Additional Notes: 
1. Check for any distance video limitation issues with AVC Cat 6 cabling 

run to the comm rooms noted above.  Provide an IP network extension 
solution where needed/required.  

 
Courtroom 305 (Standard Courtroom): 
Audio Equipment: 

1. Install New Audio System with Touch Panel control QSC Q-sys Core 
(110F) 



2. New Wired Mics with Push to Mute Function (except Jury rail and 
Sidebar mics) 

3. New Speakers (minimum of four zones) 

4. Assistive Listening System (IR-ALS) 

5. Integrated Courtroom Conference VoIP 

6. Court Reporter Wireless Headphones at Bench 

7. Remote Access for Support and Monitoring with QSC-Reflex setup 

8. Sidebar Microphone (without mute function) 

9. White Noise for Sidebar Microphone Program function  

Video Equipment: 
         1. Install New Video System 

a. Replace existing AV controller panels with Crestron Controller 
and Creston Touch Panel (Model TS-1070-B-S) 

b. Provide the ability to remotely manage the rooms from desktop 
computer or mobile device. (Examples: Changing inputs, setting 
up video conferencing) – include XIO Cloud base 
monitoring/Control or Crestron X-Pane UCI control for remote 
access control setup 

2. Make Courtroom Zoom Room Compatible 

a. Add PTZ cameras x2 for Zoom room cameras judge’s bench shot 
and wide-angle podium courtroom shot 

3. Add WolfVision Cynap Wireless Display System  

4. Add WolfVision Visualizer and install in Podium 

5. Install cable cubby in New Podium, existing council tables and judge’s 
bench.  Cable cubby to include one HMDI & one USB-C.   

6. Add Video Wall, or LCD Panel Video Wall, or Large Mounted Display 
as required by courtroom size determination 

7. Replace Courtroom Monitors 

a. Bench (with ergo arm), witness (with ergo arm), attorney tables, 
gallery  

8. Update Attorney Table Connections  

a. Add USB-C 



9. Add Video Remote Interpreting 

a. Provide IPad  

b. Provide wired headsets w/replaceable earpads for IPads 

10. Add Media Jacks at back of courtroom (for video and audio line out) 
HDMI Chassie & XLRM Chassie 

Network: 
 N/A  
Additional Notes: 

1. Check for any distance issues with AVC Cat 6 cabling run to the comm 
rooms noted above. 

 
Courtroom 407 (Large Courtroom): 
Audio Equipment: 

1. Install New Audio System with Touch Panel control QSC Q-sys Core – 
existing cores need firmware upgrades w/the purchase of Dante and 
Scripting License. Minimum of four zones. 

2. New Wired Mics with Push to Mute Function (except jury rail and 
sidebar mics) 

3. New Wall Speakers for Front and Back of courtroom (currently none) 

4. Assistive Listening System (IR-ALS) 

5. Integrated Courtroom Conference VoIP 

6. Remote Access for Support and Monitoring with QSC-Reflex setup 

7. Sidebar Microphone 

8. White Noise for Sidebar Microphone Program function  

9. Gallery Microphones (without mute function) 

10. Jury Microphones 

Video Equipment: 
           1. Install New Video System 

a. Replace existing AV controller panels with Crestron Controller 
Processor and Crestron Touch Panel (TS-1070-B-S) 

b. Provide the ability to remotely manage the rooms from desktop 
computer or mobile device. (Examples: Changing inputs, setting 
up video conferencing) include XIO Cloud base 
monitoring/Control or Crestron X-Pane UCI control for remote 
access control setup 



2. Make Courtroom Zoom Room Compatible 

a. Add PTZ cameras x2 for Zoom room cameras judge’s bench shot 
and wide-angle podium courtroom shot 

3. Add WolfVision Cynap Wireless Display System  

4. Add WolfVision Visualizer and install in Podium 

5. Install Podium Cable Cubby Install cable cubby in New Podium, existing 
council tables and judge’s bench.  Cable cubby to include one HMDI & 
one USB-C.   

6. Add Video Wall, or LCD Panel Video Wall, or Large Mounted Display 
as required by courtroom size determination 

7. Replace Courtroom Monitors 

a. Bench (with ergo arm), witness (with ergo arm), attorney tables, 
gallery  

8. Update Attorney Table Connections  

a. Add USB-C 

9. Add Video Remote Interpreting 

a. Provide IPad  

b. Provide wired headsets w/replaceable earpads for IPads 

10. Add Media Jacks at back of courtroom (for video and audio line out) 
HDMI Chassie & XLRM Chassie 

Network: 
  1.  Move AVC equipment to 4th floor Comm Rm 4A120? 
Additional Notes: 

1. Very high ceilings 

2. Issues with audio echo 

3. Current audio level too low 

4. Any existing equipment that is not reused as part of the vendor’s design, 
will be removed, and placed into a Court designated storage location. 

 
Courtroom 501 (Standard Courtroom): 
Audio Equipment: 

1. Install New Audio System with Touch Panel control QSC Q-sys Core 



2. New Wired Mics with Push to Mute Function (except jury rail and 
sidebar mics) 

3. New Speakers (minimum of four zones) 

4. Assistive Listening System (IR-ALS) 

5. Integrated Courtroom Conference VoIP 

6. Court Reporter Wireless Headphones at Bench 

7. Remote Access for Support and Monitoring with QSC-Reflex setup 

8. Sidebar Microphone (without mute function) 

9. White Noise for Sidebar Program function  

Video Equipment: 
                     1. Install New Video System 

a. Replace existing AV controller panels with Crestron Controller 
Processor and Crestron Touch Panel (TS-1070-B-S) 

b. Provide the ability to remotely manage the rooms from desktop 
computer or mobile device. (Examples: Changing inputs, setting 
up video conferencing) – include XIO Cloud base 
monitoring/Control of Crestron X-Pane UCI control for remote 
access control setup 

2. Make Courtroom Zoom Room Compatible 

a. Add PTZ cameras x2 for Zoom room cameras judge’s bench shot 
and wide-angle podium courtroom shot 

3. Add WolfVision Cynap Wireless Display System  

4. Add WolfVision Visualizer and Install in Podium 

5. Install cable cubby in New Podium, existing council tables and judge’s 
bench.  Cable cubby to include one HMDI & one USB-C.   

6. Add Video Wall, or LCD Panel Video Wall, or Large Mounted Display 
as required by courtroom size determination 

7. Install Courtroom Monitors 

a. Bench (with ergo arm), witness (with ergo arm), attorney tables, 
gallery   

8. Update Attorney Table Connections  

a. Add USB-C 



9. Add Video Remote Interpreting 

a. Provide IPad  

b. Provide wired headsets w/replaceable earpads for IPads 

10. Add Media Jacks at back of courtroom (for video and audio line out) 
HDMI Chassie & XLRM Chassie 

Network: 
1.  Move AVC equipment to 5th floor Comm Rm 5A120? 

 
Additional Notes: 

1. Issues with Extron DSP 

2. Any existing equipment that is not reused as part of the vendor’s design, 
will be removed, and placed into a Court designated storage location. 

 
 

1.4 Contractor Requirements and Qualifications 

The vendor must be able to accommodate a flexible installation schedule as to when courtrooms 
become available. This may include working nights and weekends in-order to avoid disrupting 
daily court operations.  
The vendor shall have a minimum of ten (10) years of proven experience in the installation and 
servicing of complex AV systems of comparable size, complexity, and performance. For reference, 
the vendor shall provide three similar projects with contact names and phone numbers. 
The vendor should have direct dealer status with all the specified hardware components 
recommended and be certified on AMX, Crestron, QSYS and other professional products 
including audio digital signal processors (DSP). 
After installation is complete, vendor should be able to provide prompt and timely warranty and 
on-going technical support to the Court within 48hrs. 
 

2. Description of Deliverables 

2.1 Meetings 

The vendor will provide a project manager to oversee the project. The project manager will be 
responsible for coordinating a schedule for implementation with the Court. The project manager 
will also be responsible for providing regular updates to the Court on the progress of the project. 
The intervals for these updates will be established at the initial job conference. 

2.2 Documentation 

Vendor will provide full system documentation to include the following: 
1. All shop drawings corrected to reflect as-built conditions, as editable 

PDF. 
2. All wires labeled and documented on as-built. 



3. Complete inventory of finished system components, including 
description, serial number, and location. 

4. Copies of all manufacturer’s documentation (Electronic submission is 
preferable) 

a. Product Data 

b. Operating instructions 

c. Installation instructions 

d. Service requirements and information 

e. Schematic diagrams 

f. Replacement parts list 

g. Warranty timeframe with end of support information if available 
 

h. Copies of all source code and QSC-Path files with login access 
information 

 
2.3 Review and Acceptance 

Acceptance based on final walk through and testing upon job completion with the Court. The 
Vendor will have ten (10) business days to correct any deficiencies. 

2.4 Training 

Vendor will provide training for Court personnel on the new system. The training sessions will 
include demonstrations of all new features that were incorporated into the system. The session(s) 
will be scheduled with the project manager as the project nears completion and will be scheduled 
for up to three (3) business days. 

2.5 Warranty 

Vendor will include a warranty period of no less than one year on all systems that have been 
installed as part of this project. The vendor must be the single point of contact for all warranty 
service. A list of manufacturers’ warranties must be provided. If end of service and/or end of life 
dates are known, they must be provided. 
The first year of service must include the following at no additional cost: 

1. Two (2) preventative maintenance (PM) visits  

2. Two (2) emergency calls (24-hour onsite response) 

3. 48-hour onsite support (non-emergency) 

4. All labor, parts, and travel costs 

5. Parts availability within 48 hours of system down, or loner equipment 
will be provided to maintain system functionality. 

6. Telephone support from a technician familiar with the installed system 



7. Factory authorized field upgrades 

8. System software support and modifications 

9. Labor for non-factory repairs 

10. Training on system use as needed during the preventative maintenance 
visits 

If proprietary equipment, technology, or software is proposed as part of this project, it must be 
clearly identified, and the source code of all software developed for this project must be owned 
solely by the Court. 
All wiring work done as part of this project must be guaranteed free of defects for three (3) years. 
If during those three years following the completion of this project, wiring work that was 
completed during this project is found to be defective, the vendor must remedy the situation at the 
expense of the vendor. 

2.6 Proposal Requirements 

          The following information must be included in your bid proposal in-order to be 
considered responsive: 

1. Cost: 

A. Detailed report of cost breakdowns 

B. If proprietary equipment is proposed for any part of the solution, 
the vendor must specify the reason why commercially available 
parts were not used. 

C. Vendor should not include any assumptions in their cost 
submittal. 

D. Proposal must include all cost including all labor, transportation, 
supplies, materials, equipment and any other items or operating 
costs to satisfactorily meet all items in the proposal. 

E. Vendor should describe their change-order process and costs. 

2. AV Project Management: 

A. Vendor should identify a project manager and their AV 
experience with projects of this size. 

B. Vendor should list previous courtroom AV experience and/or 
projects. 

3. References/Experience: 

A. Proof of a minimum of ten (10) years of experience in the AV 
installation industry. 

B. Three (3) examples of similar projects with references. 



4. Technical Support - Warranty/Maintenance: 

A. Vendor should include how warranty, maintenance, and 
technical support items will be addressed after the system is 
implemented. 

 
 

2.7 Estimated Schedule of Installation 

1. The estimated timeline for this project is: 
A. Award contract - September 2022 
B. Project completion - June 2023 

 
 
General Discussion Notes: 

1. All Courtroom AV over IP. 
 

2. The following AV items will apply to all courtrooms: 
a. Sound masking during sidebar 
b. Sidebar microphones on the bench 

 
3. Will evaluate / determine proper image size for visual acuity based on a 1080 high- 

definition resolution for each required courtroom. 
 

4. Will provide three replacement panels for video wall installations at time of installation.   
 

5. Will evaluate QSC Q-SYS for AVC switching and controls as a substitute for Crestron based 
on functionality and cost. 
 

6. Will evaluate plate/box for media AV. 
 

7. Will incorporate presets in control systems whenever possible. 
 

8. Will evaluate best means of signal transmission for ALS (Assistive Listening System), 
a. Infrared (IR) 
b. Wireless Access Point (or WiFi) 
c. Other means of radio frequency (RF) transmission 

 
9. Each *Zoom* Courtroom will require two PTZ VTC cameras (QSC-PTZ cameras). 

 
10. Wolfvision document cameras and wireless AV components/software will be the basis of 

design specified. 



 
11. Any requirements for touchscreen annotation will occur through any laptop connected 

through Wolfvision Cynap. 
 

12. AV devices pertaining to CourtSmart system will be provided / installed by CourtSmart. 
Pathways and specific interfaces (i.e., Dante audio) will be included in RFP. 
 

13. DVD/Blu-Ray players will no longer be required. Such disc types will be played from 
Courtroom local PC’s DVD/Blu-Ray player. 
 

14. When replacing recessed ceiling grid speakers, will evaluate installing 2’x2’ speakers. 
 

15. AV equipment serving certain courtrooms will be relocated to IT rooms as noted herein. 
 

16. Install cable cubby in podiums, existing council tables, and judge’s bench.   
 

17. Rooms with existing QSC Q-SYS Core 110f digital can be reused to meet the digital audio 
format (Dante protocol) for CourtSmart applications, if Core 110f firmware / software 
upgrades are Q-SYS Dante & Scripting License Purchase and included. 

 
18. Some new, owner-furnished-equipment (OFE) to be installed by the A/V contractor.  Owner 

will handle OFE equipment warranty issues with the manufacture.  
 

 
 

RFP Evaluation Criteria: 
1. Project Cost.……………..…………………………………..….....….10% 

 
2. General AV Project Management & Technical Experience………..…20% 

 
3. Courtroom AV Installation Experience..........………………….…..….30% 

 
4. On-going Technical Support Response Time………………….……....25% 

 
5. Project References………………………………………………..……15% 

 
 



July 29, 2022 

To: All Known Prospective Bidders 

ADDENDUM NUMBER 1: 

Re: PD 21-22.098 M.C. Blanchard Building Courtroom A/V Upgrade 

All: 

Your firm recently received a Request for Proposals for the above-mentioned specification. 

This Addendum Number 1 provides answers to questions submitted and extends the due 
date. 

Solicitation Due Date August 8, 2022 2:00 p.m. CT 

1. Can we please get a digital version of the powerpoint that was distributed to the group? Included
as attachment A of this addendum.

2. When will the addendum come out with the changes the onsite AV team was working on?  All
changes are addressed in this addendum.

3. When will the consultant send us the parts list?  We were told at the end of the walkthrough we
should have it in a few days.  Drawings and equipment schedules are included with this
addendum.

4. Furthest viewer distance for each courtroom so I can size the large display appropriately
Display sizes shown on drawings and equipment schedules are included with this addendum.

5. Can we please get dimensions of all the court rooms including ceiling height?  Scaled floor plans
of all courtrooms are included with this addendum.

6. Can we get the dimensions of all AV Rack rooms?   Scaled floor plans of all courtrooms are
included with this addendum.

7. Strong desire for QSC Core 110 or is the Nano ok?  Nano is acceptable if it meets the design
requirements.

8. Desire two touch panels - QSC and Crestron? or should we just use one touch panel?
If we propose solely QSC, should this be an alternate so we meet the RFP need for Crestron?
No – touch panel must be Crestron TS-1070-B-S.  Refer to drawings and equipment schedules
included with this addendum.

EXHIBIT B - ADDENDUM 1    NOT ADA COMPLIANT



 

9. 301 and 401 mention existing cores need firmware updates. are there items to be included as 
OFE or is this additional service contract work on additional courtrooms?  Correct – scope will be 
to update the firmware and configuration of existing Cores new DANTE licenses. New cores will 
also require DANTE licenses.  
 

10. preference on ALS – Listen Tech or Williams?  Williams ALS IR is acceptable if it meets the 
design requirements. 
 
 

11. preference on court reporter headphones?  No preference – for a basis of design, refer to 
equipment schedules included with this addendum. 
 

12. where exactly are each mic? I see mutable goosenecks for judge, two council tables, and 
podium, and nonmutable boundary mics for jury rail and sidebar  Refer to drawings and 
equipment schedules included with this addendum. 
 
 

13. Zoom Room is mentioned - is there a need for a Zoom Room Compute or just products that 
work with Zoom on OFE computers?  Zoom room computer will be owner furnished and 
installed. Scope will be to install required software and assist County with network interface 
requirements. Refer to drawings and equipment schedules included with this addendum. 
 

14. Brand or size preference on courtroom monitors (bench, witness, attorney tables, gallery)?  No 
preference – for a basis of design, refer to equipment schedules included with this addendum 
 
 

15. When updating attorney table connections - are we reusing cubby or replacing? (If replacing, we 
need something the same size or bigger than existing to reuse hole)  Refer to drawings and 
equipment schedules included with this addendum 
 

16. Remote video interpreting - do we need to provide anything other than just iPad and 
headphones with replaceable earpads? Wireless access point, software / app, etc.?  Refer to 
drawings and equipment schedules included with this addendum. 
 
 

17. Clarification on network move to 4th floor comm room 4A120 – are we moving network 
switches, patch panels, etc.? Or we just have a new closet to house AV racks?  Scope will be to 
replace network switches, patch panels, all AV hardware and locate new hardware and 
terminate new cabling in 4A120. Refer to drawings and equipment schedules included with this 
addendum 
 

18. Audio zones - which four zones are desired? Assuming: judge bench, jury, gallery, and 
attorney's tables   Refer to drawings and equipment schedules included with this addendum. 
 
 



 

19. CourtSmart system – anything needed other than Dante audio? i.e., Dante Virtual Soundcard, 
video interface, etc.?   DANTE connection to CourtSmart will be owner provided into AV equip 
room. AV hardware / software included with this scope will need to be configured as required. 
 

20. Does owner have Crestron or QSC UIs they want used or modelled from?   YES – owner does 
have Crestron UIs from recent Courthouse project. The UIs will be provided after project award. 
Scope will be to modify as needed for this project.  

 
This Addendum Number 1 is furnished to all known prospective bidders.  Please sign and 
return one copy of this Addendum, with original signature, with your bid as an 
acknowledgement of your having received same.  You may photocopy this form for your 
records. 
 
Sincerely, 
 
 
 
Lyndsey Stevens 
Senior Purchasing Coordinator 
 
 
 
Acknowledgement of Receipt of Addendum: 
  
SIGNED:  ____________________________ 
 
COMPANY:  __________________________ 
 
 
 
LRS 



ESCAMBIA COUNTY COURTS - AV SYSTEM EQUIPMENT LIST

COURTROOM 101
MANUFACTURER MODEL DESCRIPTION QUANTITY

Crestron DM-NVX-351 4K/60 4:2:0 Network AV Encoder 9

Crestron DM-NVX-D200 4K/60 4:2:0 Network AV Decoder with Scaler 12

Crestron FT2-202-ELEC-PTL-B Flip-Top Ft2 Series Table-Box, Electric, Black 5

Crestron FT2A-CBLR-1T-HD One-Touch Cable Retractor, HDMI to HDMI 5

Crestron FT2A-CBLR-1T-4K-USBC-HD One-Touch Cable Retractor, USB-C to HDMI 5

Crestron FT2A-PWR-US-1 AC Power Outlet Module,  Single, US NEMA 5 5

Crestron FT2A-CHGR-USBA/C USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports 5

Crestron FT2A-CP-RJ45 Connector Plate Module, RJ45, CAT6 5

Crestron FT2A-UTK-CLOAK-1T Under Table Cloak for FT2-202 5

Crestron USB-EXT-3-KIT USB 3.0 Extender over CAt6A/7 Cable - KIT 1

Crestron TS-1070-B-S 10" TableTop Touch Screen Control Panel, Black 1

Crestron RMC4 4-Series Control System 1

Denon DN-500BDMKII Blu-Ray, DVD, CD/SD/USB Player 1

Ergotron LX Desk Monitor Arm Desktop Monitor Mount - Polished Aluminum 5

Extreme Networks 220-48T-10GE4 48 port Layer 3 switch with (4) 10GBase-X SFP+ Singlemode LC Modules 2

iPad WiFi only 9th generation - with Control System App 1

Listen Tech LCS-122-01 Assisted Listening System, WiFi and IR Combo System 1

Listen Tech LPT-A177 Remote Power Supply Kit for IR Emitter 1

Chatsworth Products 15211-103 4-Post Rack, 44 RU, include with integral power strip and ground busbar 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Radius Series Lectern, 32"W x 28"D x 48"H 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Pedestal Series Lectern 1

NEC E221N-BK 22" Narrow Bezel Desktop Monitor 5

QSC NC-20X60 NC Series PTZ Conference Cameras 2

QSC Core 110F Q-SYS Unified Core Audio Digital Signal Processor (DSP) 1

QSC Licenses Dante and Other Licenses 1

QSC QIO-ML4 QIO Series Network Audio Expanders - 4 Mic/Line Inputs 4

QSC UNDX2IO+ Dante/AES67 network Studio Wall Plate (Press Plate) 1

QSC MP-A40V 4-Channel Audio Amplifier - 200W/CH, 70V 1

QSC SPA2-60 2-Channel Audio Amplifier - 60W/CH, 8 OHM 1

QSC AC-C8T 8" Two-Way Ceiling Speaker, 60W, 70V 12

QSC AD-S402T Column Surface-Mount Loudspeaker, 60W, 70V 2

QSC AD-S.SAT 2.75" Small Format Surface Satellite Speaker 1

Shure MX412D/C 12" Gooseneck Table Microphone with Mute Switch, Cardiod 9

Shure MX412/C 12" Gooseneck Table Microphone NO Mute Switch, Cardiod 3

Shure MXA-920W-S Ceiling-mount Beamforming Conference Microphone - Square 3

Shure MX391/c Table-Top Boundary Microphone 1

Shure MXWAN-i4 4-Channel Microflex Wireless Microphone Network Interface 1

Shure MXWAPT2 2-Channel Wireless Microphone Access Point 1

Shure MXWNCS2 2-Unit Wireless Microphone Transmitter Networked Charging Station 1

Shure MXW1/0=Z10 Wireless Networked Microphone Transmitter Bodypack 2

Primeview PRV55ULSNL
55” Ultra Narrow Gap FHD LED LCD IPS 4K Ready Video 

Wall Display
6

Primeview PRV55KLEDR 55” 4K LCD/LED Display 2

Tripp Lite SMART500RT1U
SmartPro 120V 500VA 300W Line-Interactive UPS, 1U Rack/Tower,

Network Card Options, USB, DB9 Serial
1

Tripp Lite SMART1500RMXL2UA
SmartPro 120V 1.5kVA 1.35kW Line-Interactive Sine Wave UPS, 2U,

Extended Run, Network Card Options, LCD, USB, DB9
1

Wolfvision 102030-A1 Cynap Pro - Version A (HDMI) 1

Wolfvision 102026 Visualizer VZ-8.UHD - Version A (HDMI) 1

Miscellaneous - Display Mounts, Cabling, Connectors, and Additional Equipment 1



ESCAMBIA COUNTY COURTS - AV SYSTEM EQUIPMENT LIST

COURTROOM 301

MANUFACTURER MODEL DESCRIPTION QUANTITY

Crestron DM-NVX-E20 4K/60 4:2:0 Network AV Encoder 7

Crestron DM-NVX-D200 4K/60 4:2:0 Network AV Decoder with Scaler 10

Crestron FT2-202-ELEC-PTL-B Flip-Top Ft2 Series Table-Box, Electric, Black 3

Crestron FT2A-CBLR-1T-HD One-Touch Cable Retractor, HDMI to HDMI 3

Crestron FT2A-PWR-US-1 AC Power Outlet Module,  Single, US NEMA 5 3

Crestron FT2A-CHGR-USBA/C USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports 3

Crestron FT2A-CP-RJ45 Connector Plate Module, RJ45, CAT6 3

Crestron FT2A-UTK-CLOAK-1T Under Table Cloak for FT2-202 3

Crestron USB-EXT-3-KIT USB 3.0 Extender over CAt6A/7 Cable - KIT 1

Crestron TS-1070-B-S 10" TableTop Touch Screen Control Panel, Black 1

Crestron RMC4 4-Series Control System 1

Denon DN-500BDMKII Blu-Ray, DVD, CD/SD/USB Player 1

Ergotron LX Desk Monitor Arm Desktop Monitor Mount - Polished Aluminum 5

Extreme Networks 220-48T-10GE4 48 port Layer 3 switch with (4) 10GBase-X SFP+ Singlemode LC Modules 2

iPad WiFi only 9th generation - with Control System App 1

Listen Tech LCS-122-01 Assisted Listening System, WiFi and IR Combo System 1

Listen Tech LPT-A177 Remote Power Supply Kit for IR Emitter 1

Chatsworth Products 15211-103 4-Post Rack, 44 RU, include with integral power strip and ground busbar 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Radius Series Lectern, 32"W x 28"D x 48"H 1

NEC E221N-BK 22" Narrow Bezel Desktop Monitor 5

QSC NC-20X60 NC Series PTZ Conference Cameras 2

QSC Core 110F Q-SYS Unified Core Audio Digital Signal Processor (DSP) 1

QSC Licenses Dante and Other Licenses 1

QSC QIO-ML4 QIO Series Network Audio Expanders - 4 Mic/Line Inputs 3

QSC UNDX2IO+ Dante/AES67 network Sudio Wall Plate (Press Plate) 1

QSC MP-A40V 4-Channel Audio Amplifier - 200W/CH, 70V 1

QSC SPA2-60 2-Channel Audio Amplifier - 60W/CH, 8 OHM 1

QSC AC-C8T 8" Two-Way Ceiling Speaker, 60W, 70V 18

QSC AD-S402T Column Surface-Mount Loudspeaker, 60W, 70V 2

QSC AD-S.SAT 2.75" Small Format Surface Satellite Speaker 1

Shure MX412S/C 12" Gooseneck Table Microphone with Mute Switch, Cardiod 8

Shure MX412/C 12" Gooseneck Table Microphone NO Mute Switch, Cardiod 3

Shure MXA-910 Ceiling-mount Beamforming Conference Microphone 3

Shure MX391/c Table-Top Boundary Microphone 1

Shure MXWAN-i4 4-Channel Microflex Wireless Microphone Network Interface 1

Shure MXWAPT2 2-Channel Wireless Microphone Access Point 1

Shure MXWNCS2 2-Unit Wireless Microphone Transmitter Networked Charging Station 1

Shure MXW1/0=Z10 Wireless Networked Micrphone Transmitter Bodypack 2

Primeview PRV55ULSNL
55” Ultra Narrow Gap FHD LED LCD IPS 4K Ready Video 

Wall Display
6

Primeview PRV65KLEDR 65” 4K LCD/LED Display 1

Tripp Lite SMART500RT1U
SmartPro 120V 500VA 300W Line-Interactive UPS, 1U Rack/Tower,

Network Card Options, USB, DB9 Serial
1

Tripp Lite SMART1500RMXL2UA
SmartPro 120V 1.5kVA 1.35kW Line-Interactive Sine Wave UPS, 2U,

Extended Run, Network Card Options, LCD, USB, DB9
1

Wolfvision 102030-A1 Cynap Pro - Version A (HDMI) 1

Wolfvision 102026 Visualizer VZ-8.UHD - Version A (HDMI) 1

Miscellaneous - Display Mounts, Cabling, Connectors, and Additional Equipment 1



ESCAMBIA COUNTY COURTS - AV SYSTEM EQUIPMENT LIST

COURTROOM 305

MANUFACTURER MODEL DESCRIPTION QUANTITY

Crestron DM-NVX-E20 4K/60 4:2:0 Network AV Encoder 9

Crestron DM-NVX-D200 4K/60 4:2:0 Network AV Decoder with Scaler 12

Crestron FT2-202-ELEC-PTL-B Flip-Top Ft2 Series Table-Box, Electric, Black 5

Crestron FT2A-CBLR-1T-HD One-Touch Cable Retractor, HDMI to HDMI 5

Crestron FT2A-PWR-US-1 AC Power Outlet Module,  Single, US NEMA 5 5

Crestron FT2A-CHGR-USBA/C USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports 5

Crestron FT2A-CP-RJ45 Connector Plate Module, RJ45, CAT6 5

Crestron FT2A-UTK-CLOAK-1T Under Table Cloak for FT2-202 5

Crestron USB-EXT-3-KIT USB 3.0 Extender over CAt6A/7 Cable - KIT 1

Crestron TS-1070-B-S 10" TableTop Touch Screen Control Panel, Black 1

Crestron RMC4 4-Series Control System 1

Denon DN-500BDMKII Blu-Ray, DVD, CD/SD/USB Player 1

Ergotron LX Desk Monitor Arm Desktop Monitor Mount - Polished Aluminum 5

Extreme Networks 220-48T-10GE4 48 port Layer 3 switch with (4) 10GBase-X SFP+ Singlemode LC Modules 2

iPad WiFi only 9th generation - with Control System App 1

Listen Tech LCS-122-01 Assisted Listening System, WiFi and IR Combo System 1

Listen Tech LPT-A177 Remote Power Supply Kit for IR Emitter 1

Chatsworth Products 15211-103 4-Post Rack, 44 RU, include with integral power strip and ground busbar 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Radius Series Lectern, 32"W x 28"D x 48"H 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Pedestal Series Lectern 1

NEC E221N-BK 22" Narrow Bezel Desktop Monitor 5

QSC NC-20X60 NC Series PTZ Conference Cameras 2

QSC Core 110F Q-SYS Unified Core Audio Digital Signal Processor (DSP) 1

QSC Licenses Dante and Other Licenses 1

QSC QIO-ML4 QIO Series Network Audio Expanders - 4 Mic/Line Inputs 3

QSC UNDX2IO+ Dante/AES67 network Sudio Wall Plate (Press Plate) 1

QSC MP-A40V 4-Channel Audio Amplifier - 200W/CH, 70V 1

QSC SPA2-60 2-Channel Audio Amplifier - 60W/CH, 8 OHM 1

QSC AC-C8T 8" Two-Way Ceiling Speaker, 60W, 70V 18

QSC AD-S402T Column Surface-Mount Loudspeaker, 60W, 70V 2

QSC AD-S.SAT 2.75" Small Format Surface Satellite Speaker 1

Shure MX412S/C 12" Gooseneck Table Microphone with Mute Switch, Cardiod 7

Shure MX412/C 12" Gooseneck Table Microphone NO Mute Switch, Cardiod 2

Shure MXA-910 Ceiling-mount Beamforming Conference Microphone 2

Shure MX391/c Table-Top Boundary Microphone 1

Shure MXWAN-i4 4-Channel Microflex Wireless Microphone Network Interface 1

Shure MXWAPT2 2-Channel Wireless Microphone Access Point 1

Shure MXWNCS2 2-Unit Wireless Microphone Transmitter Networked Charging Station 1

Shure MXW1/0=Z10 Wireless Networked Micrphone Transmitter Bodypack 2

Primeview PRV55ULSNL
55” Ultra Narrow Gap FHD LED LCD IPS 4K Ready Video 

Wall Display
6

Primeview PRV65KLEDR 65” 4K LCD/LED Display 1

Tripp Lite SMART500RT1U
SmartPro 120V 500VA 300W Line-Interactive UPS, 1U Rack/Tower,

Network Card Options, USB, DB9 Serial
1

Tripp Lite SMART1500RMXL2UA
SmartPro 120V 1.5kVA 1.35kW Line-Interactive Sine Wave UPS, 2U,

Extended Run, Network Card Options, LCD, USB, DB9
1

Wolfvision 102030-A1 Cynap Pro - Version A (HDMI) 1

Wolfvision 102026 Visualizer VZ-8.UHD - Version A (HDMI) 1

Miscellaneous - Display Mounts, Cabling, Connectors, and Additional Equipment 1



ESCAMBIA COUNTY COURTS - AV SYSTEM EQUIPMENT LIST

COURTROOM 401

MANUFACTURER MODEL DESCRIPTION QUANTITY

Crestron DM-NVX-E20 4K/60 4:2:0 Network AV Encoder 7

Crestron DM-NVX-D200 4K/60 4:2:0 Network AV Decoder with Scaler 10

Crestron FT2-202-ELEC-PTL-B Flip-Top Ft2 Series Table-Box, Electric, Black 3

Crestron FT2A-CBLR-1T-HD One-Touch Cable Retractor, HDMI to HDMI 3

Crestron FT2A-PWR-US-1 AC Power Outlet Module,  Single, US NEMA 5 3

Crestron FT2A-CHGR-USBA/C USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports 3

Crestron FT2A-CP-RJ45 Connector Plate Module, RJ45, CAT6 3

Crestron FT2A-UTK-CLOAK-1T Under Table Cloak for FT2-202 3

Crestron USB-EXT-3-KIT USB 3.0 Extender over CAt6A/7 Cable - KIT 1

Crestron TS-1070-B-S 10" TableTop Touch Screen Control Panel, Black 1

Crestron RMC4 4-Series Control System 1

Denon DN-500BDMKII Blu-Ray, DVD, CD/SD/USB Player 1

Ergotron LX Desk Monitor Arm Desktop Monitor Mount - Polished Aluminum 5

Extreme Networks 220-48T-10GE4 48 port Layer 3 switch with (4) 10GBase-X SFP+ Singlemode LC Modules 2

iPad WiFi only 9th generation - with Control System App 1

Listen Tech LCS-122-01 Assisted Listening System, WiFi and IR Combo System 1

Listen Tech LPT-A177 Remote Power Supply Kit for IR Emitter 1

Chatsworth Products 15211-103 4-Post Rack, 44 RU, include with integral power strip and ground busbar 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Radius Series Lectern, 32"W x 28"D x 48"H 1

NEC E221N-BK 22" Narrow Bezel Desktop Monitor 5

QSC NC-20X60 NC Series PTZ Conference Cameras 2

QSC Core 110F Q-SYS Unified Core Audio Digital Signal Processor (DSP) 1

QSC Licenses Dante and Other Licenses 1

QSC QIO-ML4 QIO Series Network Audio Expanders - 4 Mic/Line Inputs 3

QSC UNDX2IO+ Dante/AES67 network Sudio Wall Plate (Press Plate) 1

QSC MP-A40V 4-Channel Audio Amplifier - 200W/CH, 70V 1

QSC SPA2-60 2-Channel Audio Amplifier - 60W/CH, 8 OHM 1

QSC AC-C8T 8" Two-Way Ceiling Speaker, 60W, 70V 18

QSC AD-S402T Column Surface-Mount Loudspeaker, 60W, 70V 2

QSC AD-S.SAT 2.75" Small Format Surface Satellite Speaker 1

Shure MX412S/C 12" Gooseneck Table Microphone with Mute Switch, Cardiod 8

Shure MX412/C 12" Gooseneck Table Microphone NO Mute Switch, Cardiod 3

Shure MXA-910 Ceiling-mount Beamforming Conference Microphone 3

Shure MX391/c Table-Top Boundary Microphone 1

Shure MXWAN-i4 4-Channel Microflex Wireless Microphone Network Interface 1

Shure MXWAPT2 2-Channel Wireless Microphone Access Point 1

Shure MXWNCS2 2-Unit Wireless Microphone Transmitter Networked Charging Station 1

Shure MXW1/0=Z10 Wireless Networked Micrphone Transmitter Bodypack 2

Primeview PRV55ULSNL
55” Ultra Narrow Gap FHD LED LCD IPS 4K Ready Video 

Wall Display
6

Primeview PRV65KLEDR 65” 4K LCD/LED Display 1

Tripp Lite SMART500RT1U
SmartPro 120V 500VA 300W Line-Interactive UPS, 1U Rack/Tower,

Network Card Options, USB, DB9 Serial
1

Tripp Lite SMART1500RMXL2UA
SmartPro 120V 1.5kVA 1.35kW Line-Interactive Sine Wave UPS, 2U,

Extended Run, Network Card Options, LCD, USB, DB9
1

Wolfvision 102030-A1 Cynap Pro - Version A (HDMI) 1

Wolfvision 102026 Visualizer VZ-8.UHD - Version A (HDMI) 1

Miscellaneous - Display Mounts, Cabling, Connectors, and Additional Equipment 1



ESCAMBIA COUNTY COURTS - AV SYSTEM EQUIPMENT LIST

COURTROOM 407

MANUFACTURER MODEL DESCRIPTION QUANTITY

Crestron DM-NVX-E20 4K/60 4:2:0 Network AV Encoder 9

Crestron DM-NVX-D200 4K/60 4:2:0 Network AV Decoder with Scaler 16

Crestron FT2-202-ELEC-PTL-B Flip-Top Ft2 Series Table-Box, Electric, Black 7

Crestron FT2A-CBLR-1T-HD One-Touch Cable Retractor, HDMI to HDMI 7

Crestron FT2A-PWR-US-1 AC Power Outlet Module,  Single, US NEMA 5 7

Crestron FT2A-CHGR-USBA/C USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports 7

Crestron FT2A-CP-RJ45 Connector Plate Module, RJ45, CAT6 7

Crestron FT2A-UTK-CLOAK-1T Under Table Cloak for FT2-202 7

Crestron USB-EXT-3-KIT USB 3.0 Extender over CAt6A/7 Cable - KIT 1

Crestron TS-1070-B-S 10" TableTop Touch Screen Control Panel, Black 1

Crestron RMC4 4-Series Control System 1

Denon DN-500BDMKII Blu-Ray, DVD, CD/SD/USB Player 1

Ergotron LX Desk Monitor Arm Desktop Monitor Mount - Polished Aluminum 5

Extreme Networks 220-48T-10GE4 48 port Layer 3 switch with (4) 10GBase-X SFP+ Singlemode LC Modules 2

iPad WiFi only 9th generation - with Control System App 1

Listen Tech LCS-122-01 Assisted Listening System, WiFi and IR Combo System 1

Listen Tech LPT-A177 Remote Power Supply Kit for IR Emitter 1

Chatsworth Products 15211-103 4-Post Rack, 44 RU, include with integral power strip and ground busbar 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Radius Series Lectern, 32"W x 28"D x 48"H 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Pedestal Series Lectern 1

NEC E221N-BK 22" Narrow Bezel Desktop Monitor 5

QSC NC-20X60 NC Series PTZ Conference Cameras 2

QSC Core 110F Q-SYS Unified Core Audio Digital Signal Processor (DSP) 1

QSC Licenses Dante and Other Licenses 1

QSC QIO-ML4 QIO Series Network Audio Expanders - 4 Mic/Line Inputs 3

QSC UNDX2IO+ Dante/AES67 network Sudio Wall Plate (Press Plate) 1

QSC MP-A40V 4-Channel Audio Amplifier - 200W/CH, 70V 1

QSC SPA2-60 2-Channel Audio Amplifier - 60W/CH, 8 OHM 1

QSC AC-C8T 8" Two-Way Ceiling Speaker, 60W, 70V 18

QSC AD-S402T Column Surface-Mount Loudspeaker, 60W, 70V 2

QSC AD-S.SAT 2.75" Small Format Surface Satellite Speaker 1

Shure MX412S/C 12" Gooseneck Table Microphone with Mute Switch, Cardiod 7

Shure MX412/C 12" Gooseneck Table Microphone NO Mute Switch, Cardiod 2

Shure MXA-710 Wall-mount Linear Array Microphone 4

Shure MX391/c Table-Top Boundary Microphone 1

Shure MXWAN-i4 4-Channel Microflex Wireless Microphone Network Interface 1

Shure MXWAPT2 2-Channel Wireless Microphone Access Point 1

Shure MXWNCS2 2-Unit Wireless Microphone Transmitter Networked Charging Station 1

Shure MXW1/0=Z10 Wireless Networked Micrphone Transmitter Bodypack 2

Primeview PRV55ULSNL
55” Ultra Narrow Gap FHD LED LCD IPS 4K Ready Video 

Wall Display
9

Primeview PRV75KLEDR01 75” 4K LCD/LED Display 2

Tripp Lite SMART500RT1U
SmartPro 120V 500VA 300W Line-Interactive UPS, 1U Rack/Tower,

Network Card Options, USB, DB9 Serial
1

Tripp Lite SMART1500RMXL2UA
SmartPro 120V 1.5kVA 1.35kW Line-Interactive Sine Wave UPS, 2U,

Extended Run, Network Card Options, LCD, USB, DB9
1

Wolfvision 102030-A1 Cynap Pro - Version A (HDMI) 1

Wolfvision 102026 Visualizer VZ-8.UHD - Version A (HDMI) 1

Miscellaneous - Display Mounts, Cabling, Connectors, and Additional Equipment 1



ESCAMBIA COUNTY COURTS - AV SYSTEM EQUIPMENT LIST

COURTROOM 501

MANUFACTURER MODEL DESCRIPTION QUANTITY

Crestron DM-NVX-E20 4K/60 4:2:0 Network AV Encoder 9

Crestron DM-NVX-D200 4K/60 4:2:0 Network AV Decoder with Scaler 13

Crestron FT2-202-ELEC-PTL-B Flip-Top Ft2 Series Table-Box, Electric, Black 7

Crestron FT2A-CBLR-1T-HD One-Touch Cable Retractor, HDMI to HDMI 7

Crestron FT2A-PWR-US-1 AC Power Outlet Module,  Single, US NEMA 5 7

Crestron FT2A-CHGR-USBA/C USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports 7

Crestron FT2A-CP-RJ45 Connector Plate Module, RJ45, CAT6 7

Crestron FT2A-UTK-CLOAK-1T Under Table Cloak for FT2-202 7

Crestron USB-EXT-3-KIT USB 3.0 Extender over CAt6A/7 Cable - KIT 1

Crestron TS-1070-B-S 10" TableTop Touch Screen Control Panel, Black 1

Crestron RMC4 4-Series Control System 1

Denon DN-500BDMKII Blu-Ray, DVD, CD/SD/USB Player 1

Ergotron LX Desk Monitor Arm Desktop Monitor Mount - Polished Aluminum 5

Extreme Networks 220-48T-10GE4 48 port Layer 3 switch with (4) 10GBase-X SFP+ Singlemode LC Modules 2

iPad WiFi only 9th generation - with Control System App 1

Listen Tech LCS-122-01 Assisted Listening System, WiFi and IR Combo System 1

Listen Tech LPT-A177 Remote Power Supply Kit for IR Emitter 1

Chatsworth Products 15211-103 4-Post Rack, 44 RU, include with integral power strip and ground busbar 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Radius Series Lectern, 32"W x 28"D x 48"H 1

Miller's Presentation Furniture Ref Quote: LTG-3001 Pedestal Series Lectern 1

NEC E221N-BK 22" Narrow Bezel Desktop Monitor 5

QSC NC-20X60 NC Series PTZ Conference Cameras 2

QSC Core 110F Q-SYS Unified Core Audio Digital Signal Processor (DSP) 1

QSC Licenses Dante and Other Licenses 1

QSC QIO-ML4 QIO Series Network Audio Expanders - 4 Mic/Line Inputs 3

QSC UNDX2IO+ Dante/AES67 network Sudio Wall Plate (Press Plate) 1

QSC MP-A40V 4-Channel Audio Amplifier - 200W/CH, 70V 1

QSC SPA2-60 2-Channel Audio Amplifier - 60W/CH, 8 OHM 1

QSC AC-C8T 8" Two-Way Ceiling Speaker, 60W, 70V 18

QSC AD-S402T Column Surface-Mount Loudspeaker, 60W, 70V 2

QSC AD-S.SAT 2.75" Small Format Surface Satellite Speaker 1

Shure MX412S/C 12" Gooseneck Table Microphone with Mute Switch, Cardiod 7

Shure MX412/C 12" Gooseneck Table Microphone NO Mute Switch, Cardiod 2

Shure MXA-910 Ceiling-mount Beamforming Conference Microphone 2

Shure MX391/c Table-Top Boundary Microphone 1

Shure MXWAN-i4 4-Channel Microflex Wireless Microphone Network Interface 1

Shure MXWAPT2 2-Channel Wireless Microphone Access Point 1

Shure MXWNCS2 2-Unit Wireless Microphone Transmitter Networked Charging Station 1

Shure MXW1/0=Z10 Wireless Networked Micrphone Transmitter Bodypack 2

Primeview PRV55ULSNL
55” Ultra Narrow Gap FHD LED LCD IPS 4K Ready Video 

Wall Display
6

Primeview PRV55KLEDR 55” 4K LCD/LED Display 2

Tripp Lite SMART500RT1U
SmartPro 120V 500VA 300W Line-Interactive UPS, 1U Rack/Tower,

Network Card Options, USB, DB9 Serial
1

Tripp Lite SMART1500RMXL2UA
SmartPro 120V 1.5kVA 1.35kW Line-Interactive Sine Wave UPS, 2U,

Extended Run, Network Card Options, LCD, USB, DB9
1

Wolfvision 102030-A1 Cynap Pro - Version A (HDMI) 1

Wolfvision 102026 Visualizer VZ-8.UHD - Version A (HDMI) 1

Miscellaneous - Display Mounts, Cabling, Connectors, and Additional Equipment 1
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August 2, 2022 

To: All Known Prospective Bidders 

ADDENDUM NUMBER 2: 

Re: PD 21-22.098 M.C. Blanchard Building Courtroom A/V Upgrade 

All: 

Your firm recently received a Request for Proposals for the above-mentioned specification. 

This Addendum Number 2 provides clarification to answers provided in addendum 1 

1. Primeview Video Walls: There is conflicting info with rooms 407 and 501. The
floorplans show a 2x3 video wall configuration in both rooms, but the wiring diagrams
show a 3x3 video wall configuration in both (9 units each). The equipment list shows a
3x3 in 407 and a 2x3 in 501. Which configuration goes in room 407 and which goes in
room 501: 2x3 or 3x3?

1. Room 407 – 3x3 video wall
2. Room 501 – 2x3 video wall

2. Crestron NVX Encoders: There is conflicting information on the NVX encoder model in
all rooms but 101. The equipment list shows Crestron DM-NVX-E20, but the wiring
diagram shows Crestron DM-NVX-351 for the encoders. Room 101 shows the 351
model on both. What model encoder should be used?

1. Use the DM-NVX-351
3. Crestron USB-C Cable Retractor: There are only Crestron USB-C cable retractors

shown in room 101 equipment list, but the line drawings have them in every room.
Should they carry through to every Crestron FT2 box?

1. Yes

This Addendum Number 1 is furnished to all known prospective bidders.  Please sign and 
return one copy of this Addendum, with original signature, with your bid as an 
acknowledgement of your having received same.  You may photocopy this form for your 
records. 

Sincerely, 

Lyndsey Stevens 
Senior Purchasing Coordinator 
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Acknowledgement of Receipt of Addendum: 
  
SIGNED:  ____________________________ 
 
COMPANY:  __________________________ 
 
 
 
LRS 



(Revised 8/23/2022) Itemized Fee Schedule for MC Blanchard Building Courtroom A/V Upgrades for Solocitation # PD 21-22.098

QTY. DESCRIPTION MANUFACTURER MODEL Price Price Extended

Courtroom 101

5 DM NVX 4K60 4:4:4 HDR 2-Channel AV Encoder Crestron DM-NVX-351 $1,254.00 $6,270.00
3 DM NVX 4K60 4:2:0 AV Encoder Crestron DM-NVX-E20 $564.00 $1,692.00

13 DM NVX 4K60 4:2:0 Network AV Decoder with Scaler Crestron DM-NVX-D200 $684.00 $8,892.00
5 Flip-Top FT2 Series Table-Box, Electric, Black, 1200 Size Crestron FT2-1200-ELEC-PTL-B $445.00 $2,225.00
5 One-Touch Cable Retractor, HDMI to HDMI Crestron FT2A-CBLR-1T-HD $345.00 $1,725.00
5 One-Touch Cable Retractor, USB-C to HDMI Crestron FT2A-CGLR-1T-4K-USBC-HD $345.00 $1,725.00
5 AC Power Outlet Module, Dual, US NEMA 5 Crestron FT2A-PWR-US-2 $94.00 $470.00
5 USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports Crestron FT2A-CHGR-USBA/C $157.00 $785.00
5 Connector Plate Module, RJ45, Cat6 Crestron FT2A-CP-RJ45 $107.00 $535.00
5 Under Table Cloak for FT2-202 Crestron FT2A-UTK-CLOAK-1T $50.00 $250.00
1 USB 3.0 Extender over Cat6A/7 Cable - KIT Crestron USB-EXT-3-KIT $2,223.00 $2,223.00
1 10" Table Top Touch Panel, Black Crestron TS-1070-B-S $1,881.00 $1,881.00
1 4-Series Control Processor Crestron RMC4 $627.00 $627.00
5 LX Desk Monitor Arm - Polished Aluminum Ergotron 45-241-026 $189.00 $945.00
1 48-port Layer 3 Network Switch with (4) 10GBase-X SFP+ Singlemode LC Modules Netgear GSM4248PX-100NAS $2,412.00 $2,412.00
2 10G SFP+ Transceiver Module, Multi-Mode ProSafe AXM761-10000S $310.00 $620.00
1 iPad 9th Gen, 10.2" with WiFi, 64GB Apple MK2K3LL/A $300.00 $300.00
1 ALS System - WiFi and IR Combo System Listen Tech LCS-122-01 $1,526.00 $1,526.00
1 Remote Power Kit for ALS-IR Emitter Listen Tech LPT-A117 $14.00 $14.00
1 44-RU 36"D Gangable Narrow Rack Lowell LGNR-4436-LRD $990.00 $990.00
1 Set of Isolation Leg Levelers Lowell ISO-LL $20.00 $20.00
1 Copper Grounding Bus Bar Lowell GBB-36 $89.00 $89.00
1 10-RU 18"D Black Laminated Wood Rack Lowell LLR-1018-B $145.00 $145.00
1 Rear Rack-Rail Set for LLR-1018 Lowell LLR-RRT-10 $31.00 $31.00
1 Radius Series Lectern, 32Wx28Dx48H Millers LTG-3001r1 $4,605.00 $4,605.00
1 Pedestal Series Lectern Millers LTG-3010 $3,072.00 $3,072.00
5 22" Narrow Bezel Desktop Monitor NEC E221N-BK $253.00 $1,265.00
2 NC Series PTZ Conference Camera QSC NC-20x60 $3,498.00 $6,996.00
1 Q-SYS Unified Core DSP QSC Core 110f $2,707.00 $2,707.00
1 32x32 Dante License for Core 110f QSC SLDAN-32-P $580.00 $580.00
4 QIO Series (4)Mic/Line Input Expander QSC QIO-ML4i $460.00 $1,840.00
1 Dante/AES67 Wall Plate QSC UN-DX2IO+ $658.00 $658.00
1 4-Channel Audio Amplifier QSC MP-A40V $1,178.00 $1,178.00
1 2-Channel Audio Amplifier QSC SPA2-60 $444.00 $444.00

12 8" 2-way Ceiling Speaker QSC AC-C8T $148.00 $1,776.00
2 Column Surface Mount Loudspeaker QSC AD-S402T $268.00 $536.00
1 2.75" Small Format Surface Mount Loudspeaker QSC AD-S.SAT $71.00 $71.00
9 12" Gooseneck Desktop Cardioid Microphone with Mute Switch Shure MX412D/C $258.00 $2,322.00
3 12" Gooseneck Cardioid Microphone Shure MX412/C $203.00 $609.00
3 Ceiling Mount 8-Array Digitally Steerable Microphone Shure MXA920W-S $3,412.00 $10,236.00
1 Table-top Cardioid Boundary Microphone Shure MX391/C $173.00 $173.00
1 2-Channel Microflex Access Point Transceiver Shure MXWAPT2=-Z10 $1,106.00 $1,106.00
1 2-Unit Networked Charging Station Shure MXWNCS2 $492.00 $492.00
2 Wireless Microphone Transmitter Bodypack Shure MXW1/0=Z10 $473.00 $946.00
2 Professional Studio Headphones Shure SRH440A $75.00 $150.00
6 55" 1080P LED DID Video Wall Panel, .44mm total bezel, IPS Panel 500 Nits Primeview PRV55SSNLUR02 $3,275.00 $19,650.00
6 Rapid Rail Mount - Landscape Primeview PRVRRM-L $285.00 $1,710.00
2 55" 4K LCD/LED Display Primeview PRV55KLEDR $2,330.00 $4,660.00
2 Large Flat Panel Swing Arm Wall Display Mount, 25" Extension Chief PNRUB $631.00 $1,262.00
1 SmartPro 500VA Line-Interactive UPS Battery Backup Tripp-Lite SMART500RT1U $248.00 $248.00
1 SmartPro 1500VA Line-Interactive Rackmount UPS Battery Backup Tripp-Lite SMART1500RMXL2UA $885.00 $885.00
1 Cynap Pro - Version A (HDMI) Wolfvision Cynap Pro $6,685.00 $6,685.00
1 VZ-8.UHD Visualizer - Version A (HDMI) Wolfvision VZ-8.UHD $3,415.00 $3,415.00

Courtroom 301

3 DM NVX 4K60 4:4:4 HDR 2-Channel AV Encoder Crestron DM-NVX-351 $1,254.00 $3,762.00
3 DM NVX 4K60 4:2:0 AV Encoder Crestron DM-NVX-E20 $564.00 $1,692.00

10 DM NVX 4K60 4:2:0 Network AV Decoder with Scaler Crestron DM-NVX-D200 $684.00 $6,840.00
3 Flip-Top FT2 Series Table-Box, Electric, Black, 1200 Size Crestron FT2-1200-ELEC-PTL-B $445.00 $1,335.00
3 One-Touch Cable Retractor, HDMI to HDMI Crestron FT2A-CBLR-1T-HD $345.00 $1,035.00
3 One-Touch Cable Retractor, USB-C to HDMI Crestron FT2A-CGLR-1T-4K-USBC-HD $345.00 $1,035.00
3 AC Power Outlet Module, Single, US NEMA 5 Crestron FT2A-PWR-US-1 $87.00 $261.00
3 USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports Crestron FT2A-CHGR-USBA/C $157.00 $471.00
3 Connector Plate Module, RJ45, Cat6 Crestron FT2A-CP-RJ45 $107.00 $321.00
3 Under Table Cloak for FT2-202 Crestron FT2A-UTK-CLOAK-1T $50.00 $150.00
1 USB 3.0 Extender over Cat6A/7 Cable - KIT Crestron USB-EXT-3-KIT $2,223.00 $2,223.00
1 10" Table Top Touch Panel, Black Crestron TS-1070-B-S $1,881.00 $1,881.00
1 4-Series Control Processor Crestron RMC4 $627.00 $627.00
5 LX Desk Monitor Arm - Polished Aluminum Ergotron 45-241-026 $189.00 $945.00
2 48-port Layer 3 Network Switch with (4) 10GBase-X SFP+ Singlemode LC Modules Netgear GSM4248PX-100NAS $2,412.00 $4,824.00
2 10G SFP+ Transceiver Module, Multi-Mode ProSafe AXM761-10000S $310.00 $620.00
1 iPad 9th Gen, 10.2" with WiFi, 64GB Apple MK2K3LL/A $300.00 $300.00
1 ALS System - WiFi and IR Combo System Listen Tech LCS-122-01 $1,526.00 $1,526.00
1 Remote Power Kit for ALS-IR Emitter Listen Tech LPT-A117 $14.00 $14.00
1 10-RU 18"D Black Laminated Wood Rack Lowell LLR-1018-B $145.00 $145.00
1 Rear Rack-Rail Set for LLR-1018 Lowell LLR-RRT-10 $31.00 $31.00
1 Radius Series Lectern, 32Wx28Dx48H Millers LTG-3001r1 $4,605.00 $4,605.00
5 22" Narrow Bezel Desktop Monitor NEC E221N-BK $253.00 $1,265.00
2 NC Series PTZ Conference Camera QSC NC-20x60 $3,498.00 $6,996.00
1 Q-SYS Unified Core DSP (OFE) QSC Core 110f $0.00 $0.00
1 32x32 Dante License for Core 110f QSC SLDAN-32-P $580.00 $580.00
4 QIO Series (4)Mic/Line Input Expander QSC QIO-ML4i $460.00 $1,840.00
1 Dante/AES67 Wall Plate QSC UN-DX2IO+ $658.00 $658.00
1 4-Channel Audio Amplifier QSC MP-A40V $1,178.00 $1,178.00
1 2-Channel Audio Amplifier QSC SPA2-60 $444.00 $444.00

12 8" 2-way Ceiling Speaker QSC AC-C8T $148.00 $1,776.00
2 Column Surface Mount Loudspeaker QSC AD-S402T $268.00 $536.00
1 2.75" Small Format Surface Mount Loudspeaker QSC AD-S.SAT $71.00 $71.00
8 12" Gooseneck Desktop Cardioid Microphone with Mute Switch Shure MX412D/C $258.00 $2,064.00
3 12" Gooseneck Cardioid Microphone Shure MX412/C $203.00 $609.00
2 Ceiling Mount 8-Array Digitally Steerable Microphone Shure MXA920W-S $3,412.00 $6,824.00

EXHIBIT C        NOT ADA COMPLIANT



  

1 Table-top Cardioid Boundary Microphone Shure MX391/C $173.00 $173.00
1 2-Channel Microflex Access Point Transceiver Shure MXWAPT2=-Z10 $1,106.00 $1,106.00
1 2-Unit Networked Charging Station Shure MXWNCS2 $492.00 $492.00
2 Wireless Microphone Transmitter Bodypack Shure MXW1/0=Z10 $473.00 $946.00
2 Professional Studio Headphones Shure SRH440A $75.00 $150.00
6 55" 1080P LED DID Video Wall Panel, .44mm total bezel, IPS Panel 500 Nits Primeview PRV55SSNLUR02 $3,275.00 $19,650.00
6 Rapid Rail Mount - Landscape Primeview PRVRRM-L $285.00 $1,710.00
1 65" 4K LCD/LED Display Primeview PRV65KLEDR $3,085.00 $3,085.00
1 Large Flat Panel Swing Arm Wall Display Mount, 25" Extension Chief PNRUB $631.00 $631.00
1 SmartPro 500VA Line-Interactive UPS Battery Backup Tripp-Lite SMART500RT1U $248.00 $248.00
1 SmartPro 1500VA Line-Interactive Rackmount UPS Battery Backup Tripp-Lite SMART1500RMXL2UA $885.00 $885.00
1 Cynap Pro - Version A (HDMI) Wolfvision Cynap Pro $6,685.00 $6,685.00
1 VZ-8.UHD Visualizer - Version A (HDMI) Wolfvision VZ-8.UHD $3,415.00 $3,415.00

Courtroom 305

5 DM NVX 4K60 4:4:4 HDR 2-Channel AV Encoder Crestron DM-NVX-351 $1,254.00 $6,270.00
3 DM NVX 4K60 4:2:0 AV Encoder Crestron DM-NVX-E20 $564.00 $1,692.00

12 DM NVX 4K60 4:2:0 Network AV Decoder with Scaler Crestron DM-NVX-D200 $684.00 $8,208.00
5 Flip-Top FT2 Series Table-Box, Electric, Black, 1200 Size Crestron FT2-1200-ELEC-PTL-B $445.00 $2,225.00
5 One-Touch Cable Retractor, HDMI to HDMI Crestron FT2A-CBLR-1T-HD $345.00 $1,725.00
5 One-Touch Cable Retractor, USB-C to HDMI Crestron FT2A-CGLR-1T-4K-USBC-HD $345.00 $1,725.00
5 AC Power Outlet Module, Single, US NEMA 5 Crestron FT2A-PWR-US-1 $87.00 $435.00
5 USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports Crestron FT2A-CHGR-USBA/C $157.00 $785.00
5 Connector Plate Module, RJ45, Cat6 Crestron FT2A-CP-RJ45 $107.00 $535.00
5 Under Table Cloak for FT2-202 Crestron FT2A-UTK-CLOAK-1T $50.00 $250.00
1 USB 3.0 Extender over Cat6A/7 Cable - KIT Crestron USB-EXT-3-KIT $2,223.00 $2,223.00
1 10" Table Top Touch Panel, Black Crestron TS-1070-B-S $1,881.00 $1,881.00
1 4-Series Control Processor Crestron RMC4 $627.00 $627.00
5 LX Desk Monitor Arm - Polished Aluminum Ergotron 45-241-026 $189.00 $945.00
2 48-port Layer 3 Network Switch with (4) 10GBase-X SFP+ Singlemode LC Modules Netgear GSM4248PX-100NAS $2,412.00 $4,824.00
2 10G SFP+ Transceiver Module, Multi-Mode ProSafe AXM761-10000S $310.00 $620.00
1 iPad 9th Gen, 10.2" with WiFi, 64GB Apple MK2K3LL/A $300.00 $300.00
1 ALS System - WiFi and IR Combo System Listen Tech LCS-122-01 $1,526.00 $1,526.00
1 Remote Power Kit for ALS-IR Emitter Listen Tech LPT-A117 $14.00 $14.00
1 10-RU 18"D Black Laminated Wood Rack Lowell LLR-1018-B $145.00 $145.00
1 Rear Rack-Rail Set for LLR-1018 Lowell LLR-RRT-10 $31.00 $31.00
1 Radius Series Lectern, 32Wx28Dx48H Millers LTG-3001r1 $4,605.00 $4,605.00
1 Pedestal Series Lectern Millers LTG-3010 $3,072.00 $3,072.00
5 22" Narrow Bezel Desktop Monitor NEC E221N-BK $253.00 $1,265.00
2 NC Series PTZ Conference Camera QSC NC-20x60 $3,498.00 $6,996.00
1 Q-SYS Unified Core DSP (OFE) QSC Core 110f $0.00 $0.00
1 32x32 Dante License for Core 110f QSC SLDAN-32-P $580.00 $580.00
4 QIO Series (4)Mic/Line Input Expander QSC QIO-ML4i $460.00 $1,840.00
1 Dante/AES67 Wall Plate QSC UN-DX2IO+ $658.00 $658.00
1 4-Channel Audio Amplifier QSC MP-A40V $1,178.00 $1,178.00
1 2-Channel Audio Amplifier QSC SPA2-60 $444.00 $444.00

18 8" 2-way Ceiling Speaker QSC AC-C8T $148.00 $2,664.00
2 Column Surface Mount Loudspeaker QSC AD-S402T $268.00 $536.00
1 2.75" Small Format Surface Mount Loudspeaker QSC AD-S.SAT $71.00 $71.00
9 12" Gooseneck Desktop Cardioid Microphone with Mute Switch Shure MX412D/C $258.00 $2,322.00
4 12" Gooseneck Cardioid Microphone Shure MX412/C $203.00 $812.00
2 Ceiling Mount 8-Array Digitally Steerable Microphone Shure MXA920W-S $3,412.00 $6,824.00
1 Table-top Cardioid Boundary Microphone Shure MX391/C $173.00 $173.00
1 2-Channel Microflex Access Point Transceiver Shure MXWAPT2=-Z10 $1,106.00 $1,106.00
1 2-Unit Networked Charging Station Shure MXWNCS2 $492.00 $492.00
2 Wireless Microphone Transmitter Bodypack Shure MXW1/0=Z10 $473.00 $946.00
2 Professional Studio Headphones Shure SRH440A $75.00 $150.00
6 55" 1080P LED DID Video Wall Panel, .44mm total bezel, IPS Panel 500 Nits Primeview PRV55SSNLUR02 $3,275.00 $19,650.00
6 Rapid Rail Mount - Landscape Primeview PRVRRM-L $285.00 $1,710.00
1 65" 4K LCD/LED Display Primeview PRV65KLEDR $3,085.00 $3,085.00
1 Large Flat Panel Swing Arm Wall Display Mount, 25" Extension Chief PNRUB $631.00 $631.00
1 SmartPro 500VA Line-Interactive UPS Battery Backup Tripp-Lite SMART500RT1U $248.00 $248.00
1 SmartPro 1500VA Line-Interactive Rackmount UPS Battery Backup Tripp-Lite SMART1500RMXL2UA $885.00 $885.00
1 Cynap Pro - Version A (HDMI) Wolfvision Cynap Pro $6,685.00 $6,685.00
1 VZ-8.UHD Visualizer - Version A (HDMI) Wolfvision VZ-8.UHD $3,415.00 $3,415.00

Courtroom 401

3 DM NVX 4K60 4:4:4 HDR 2-Channel AV Encoder Crestron DM-NVX-351 $1,254.00 $3,762.00
3 DM NVX 4K60 4:2:0 AV Encoder Crestron DM-NVX-E20 $564.00 $1,692.00

10 DM NVX 4K60 4:2:0 Network AV Decoder with Scaler Crestron DM-NVX-D200 $684.00 $6,840.00
3 Flip-Top FT2 Series Table-Box, Electric, Black, 1200 Size Crestron FT2-1200-ELEC-PTL-B $445.00 $1,335.00
3 One-Touch Cable Retractor, HDMI to HDMI Crestron FT2A-CBLR-1T-HD $345.00 $1,035.00
3 One-Touch Cable Retractor, USB-C to HDMI Crestron FT2A-CGLR-1T-4K-USBC-HD $345.00 $1,035.00
3 AC Power Outlet Module, Single, US NEMA 5 Crestron FT2A-PWR-US-1 $87.00 $261.00
3 USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports Crestron FT2A-CHGR-USBA/C $157.00 $471.00
3 Connector Plate Module, RJ45, Cat6 Crestron FT2A-CP-RJ45 $107.00 $321.00
3 Under Table Cloak for FT2-202 Crestron FT2A-UTK-CLOAK-1T $50.00 $150.00
1 USB 3.0 Extender over Cat6A/7 Cable - KIT Crestron USB-EXT-3-KIT $2,223.00 $2,223.00
1 10" Table Top Touch Panel, Black Crestron TS-1070-B-S $1,881.00 $1,881.00
1 4-Series Control Processor Crestron RMC4 $627.00 $627.00
5 LX Desk Monitor Arm - Polished Aluminum Ergotron 45-241-026 $189.00 $945.00
2 48-port Layer 3 Network Switch with (4) 10GBase-X SFP+ Singlemode LC Modules Netgear GSM4248PX-100NAS $2,412.00 $4,824.00
2 10G SFP+ Transceiver Module, Multi-Mode ProSafe AXM761-10000S $310.00 $620.00
1 iPad 9th Gen, 10.2" with WiFi, 64GB Apple MK2K3LL/A $300.00 $300.00
1 ALS System - WiFi and IR Combo System Listen Tech LCS-122-01 $1,526.00 $1,526.00
1 Remote Power Kit for ALS-IR Emitter Listen Tech LPT-A117 $14.00 $14.00
1 10-RU 18"D Black Laminated Wood Rack Lowell LLR-1018-B $145.00 $145.00
1 Rear Rack-Rail Set for LLR-1018 Lowell LLR-RRT-10 $31.00 $31.00
1 Radius Series Lectern, 32Wx28Dx48H Millers LTG-3001r1 $4,605.00 $4,605.00
5 22" Narrow Bezel Desktop Monitor NEC E221N-BK $253.00 $1,265.00
2 NC Series PTZ Conference Camera QSC NC-20x60 $3,498.00 $6,996.00
1 Q-SYS Unified Core DSP (OFE) QSC Core 110f $0.00 $0.00
1 32x32 Dante License for Core 110f QSC SLDAN-32-P $580.00 $580.00
4 QIO Series (4)Mic/Line Input Expander QSC QIO-ML4i $460.00 $1,840.00
1 Dante/AES67 Wall Plate QSC UN-DX2IO+ $658.00 $658.00
1 4-Channel Audio Amplifier QSC MP-A40V $1,178.00 $1,178.00
1 2-Channel Audio Amplifier QSC SPA2-60 $444.00 $444.00



  

12 8" 2-way Ceiling Speaker QSC AC-C8T $148.00 $1,776.00
2 Column Surface Mount Loudspeaker QSC AD-S402T $268.00 $536.00
1 2.75" Small Format Surface Mount Loudspeaker QSC AD-S.SAT $71.00 $71.00
8 12" Gooseneck Desktop Cardioid Microphone with Mute Switch Shure MX412D/C $258.00 $2,064.00
3 12" Gooseneck Cardioid Microphone Shure MX412/C $203.00 $609.00
2 Ceiling Mount 8-Array Digitally Steerable Microphone Shure MXA920W-S $3,412.00 $6,824.00
1 Table-top Cardioid Boundary Microphone Shure MX391/C $173.00 $173.00
1 2-Channel Microflex Access Point Transceiver Shure MXWAPT2=-Z10 $1,106.00 $1,106.00
1 2-Unit Networked Charging Station Shure MXWNCS2 $492.00 $492.00
2 Wireless Microphone Transmitter Bodypack Shure MXW1/0=Z10 $473.00 $946.00
2 Professional Studio Headphones Shure SRH440A $75.00 $150.00
6 55" 1080P LED DID Video Wall Panel, .44mm total bezel, IPS Panel 500 Nits Primeview PRV55SSNLUR02 $3,275.00 $19,650.00
6 Rapid Rail Mount - Landscape Primeview PRVRRM-L $285.00 $1,710.00
1 65" 4K LCD/LED Display Primeview PRV65KLEDR $3,085.00 $3,085.00
1 Large Flat Panel Swing Arm Wall Display Mount, 25" Extension Chief PNRUB $631.00 $631.00
1 SmartPro 500VA Line-Interactive UPS Battery Backup Tripp-Lite SMART500RT1U $248.00 $248.00
1 SmartPro 1500VA Line-Interactive Rackmount UPS Battery Backup Tripp-Lite SMART1500RMXL2UA $885.00 $885.00
1 Cynap Pro - Version A (HDMI) Wolfvision Cynap Pro $6,685.00 $6,685.00
1 VZ-8.UHD Visualizer - Version A (HDMI) Wolfvision VZ-8.UHD $3,415.00 $3,415.00

Courtroom 407

7 DM NVX 4K60 4:4:4 HDR 2-Channel AV Encoder Crestron DM-NVX-351 $1,254.00 $8,778.00
3 DM NVX 4K60 4:2:0 AV Encoder Crestron DM-NVX-E20 $565.00 $1,695.00

18 DM NVX 4K60 4:2:0 Network AV Decoder with Scaler Crestron DM-NVX-D200 $684.00 $12,312.00
7 Flip-Top FT2 Series Table-Box, Electric, Black, 700 Size Crestron FT2-700-ELEC-PTL-B $470.00 $3,290.00
7 One-Touch Cable Retractor, HDMI to HDMI Crestron FT2A-CBLR-1T-HD $345.00 $2,415.00
7 One-Touch Cable Retractor, USB-C to HDMI Crestron FT2A-CBLR-1T-4K-USBC-HD $345.00 $2,415.00
7 AC Power Outlet Module, Single, US NEMA 5 Crestron FT2A-PWR-US-1 $87.00 $609.00
7 USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports Crestron FT2A-CHGR-USBA/C $157.00 $1,099.00
7 Connector Plate Module, RJ45, Cat6 Crestron FT2A-CP-RJ45 $107.00 $749.00
3 Blank Plate Module for FT2, 10-pack Crestron FT2A-PLT-BLANK-10 $50.00 $150.00
7 Under Table Cloak for FT2-202 Crestron FT2A-UTK-CLOAK-1T $50.00 $350.00
1 USB 3.0 Extender over Cat6A/7 Cable - KIT Crestron USB-EXT-3-KIT $2,223.00 $2,223.00
1 10" Table Top Touch Panel, Black Crestron TS-1070-B-S $1,881.00 $1,881.00
1 4-Series Control Processor Crestron RMC4 $627.00 $627.00
5 LX Desk Monitor Arm - Polished Aluminum Ergotron 45-241-026 $189.00 $945.00
2 48-port Layer 3 Network Switch with (4) 10GBase-X SFP+ Singlemode LC Modules Netgear GSM4248PX-100NAS $2,412.00 $4,824.00
4 10G SFP+ Transceiver Module, Multi-Mode ProSafe AXM761-10000S $310.00 $1,240.00
1 iPad 9th Gen, 10.2" with WiFi, 64GB Apple MK2K3LL/A $300.00 $300.00
1 ALS System - WiFi and IR Combo System Listen Tech LCS-122-01 $1,526.00 $1,526.00
1 Remote Power Kit for ALS-IR Emitter Listen Tech LPT-A117 $14.00 $14.00
1 10-RU 18"D Black Laminated Wood Rack Lowell LLR-1018-B $145.00 $145.00
1 Rear Rack-Rail Set for LLR-1018 Lowell LLR-RRT-10 $31.00 $31.00
1 Radius Series Lectern, 32Wx28Dx48H Millers LTG-3001r1 $4,605.00 $4,605.00
1 Pedestal Series Lectern Millers LTG-3010 $3,072.00 $3,072.00
5 22" Narrow Bezel Desktop Monitor NEC E221N-BK $253.00 $1,265.00
2 NC Series PTZ Conference Camera QSC NC-20x60 $3,498.00 $6,996.00
1 Q-SYS Unified Core DSP QSC Core 110f $2,707.00 $2,707.00
1 32x32 Dante License for Core 110f QSC SLDAN-32-P $580.00 $580.00
5 QIO Series (4)Mic/Line Input Expander QSC QIO-ML4i $460.00 $2,300.00
1 Dante/AES67 Wall Plate QSC UN-DX2IO+ $658.00 $658.00
1 4-Channel Audio Amplifier QSC MP-A40V $1,178.00 $1,178.00
1 2-Channel Audio Amplifier QSC MP-A20V $698.00 $698.00
1 2-Channel Audio Amplifier QSC SPA2-60 $444.00 $444.00
4 Column Surface Mount Loudspeaker QSC AD-S802T $428.00 $1,712.00
2 Column Surface Mount Loudspeaker QSC AD-S402T $268.00 $536.00
1 2.75" Small Format Surface Mount Loudspeaker QSC AD-S.SAT $71.00 $71.00

11 12" Gooseneck Desktop Cardioid Microphone with Mute Switch Shure MX412D/C $258.00 $2,838.00
4 12" Gooseneck Cardioid Microphone Shure MX412/C $203.00 $812.00
4 Wall Mount Digitally Steerable Array Microphone Shure MXA710 $1,842.00 $7,368.00
1 Table-top Cardioid Boundary Microphone Shure MX391/C $173.00 $173.00
1 2-Channel Microflex Access Point Transceiver Shure MXWAPT2=-Z10 $1,106.00 $1,106.00
1 2-Unit Networked Charging Station Shure MXWNCS2 $492.00 $492.00
2 Wireless Microphone Transmitter Bodypack Shure MXW1/0=Z10 $473.00 $946.00
2 Professional Studio Headphones Shure SRH440A $75.00 $150.00
9 55" 1080P LED DID Video Wall Panel, .44mm total bezel, IPS Panel 500 Nits Primeview PRV55SSNLUR02 $3,275.00 $29,475.00
9 Rapid Rail Mount - Landscape Primeview PRVRRM-L $285.00 $2,565.00
2 75" 4K LCD/LED Display Primeview PRV75KLEDR01 $4,780.00 $9,560.00
2 Large Flat Panel Swing Arm Wall Display Mount, 25" Extension Chief PNRUB $631.00 $1,262.00
1 SmartPro 500VA Line-Interactive UPS Battery Backup Tripp-Lite SMART500RT1U $248.00 $248.00
1 SmartPro 1500VA Line-Interactive Rackmount UPS Battery Backup Tripp-Lite SMART1500RMXL2UA $885.00 $885.00
1 Cynap Pro - Version A (HDMI) Wolfvision Cynap Pro $6,685.00 $6,685.00
1 VZ-8.UHD Visualizer - Version A (HDMI) Wolfvision VZ-8.UHD $3,415.00 $3,415.00

Courtroom 501

6 DM NVX 4K60 4:4:4 HDR 2-Channel AV Encoder Crestron DM-NVX-351 $1,254.00 $7,524.00
3 DM NVX 4K60 4:2:0 AV Encoder Crestron DM-NVX-E20 $564.00 $1,692.00

14 DM NVX 4K60 4:2:0 Network AV Decoder with Scaler Crestron DM-NVX-D200 $684.00 $9,576.00
6 Flip-Top FT2 Series Table-Box, Electric, Black, 700 Size Crestron FT2-700-ELEC-PTL-B $470.00 $2,820.00
6 One-Touch Cable Retractor, HDMI to HDMI Crestron FT2A-CBLR-1T-HD $345.00 $2,070.00
6 One-Touch Cable Retractor, USB-C to HDMI Crestron FT2A-CBLR-1T-4K-USBC-HD $345.00 $2,070.00
6 AC Power Outlet Module, Single, US NEMA 5 Crestron FT2A-PWR-US-1 $87.00 $522.00
6 USB Rapid Charging Module, USB Type-C & Type-A High Power Charging Ports Crestron FT2A-CHGR-USBA/C $157.00 $942.00
6 Connector Plate Module, RJ45, Cat6 Crestron FT2A-CP-RJ45 $107.00 $642.00
2 Blank Plate Module for FT2, 10-pack Crestron FT2A-PLT-BLANK-10 $50.00 $100.00
6 Under Table Cloak for FT2-202 Crestron FT2A-UTK-CLOAK-1T $50.00 $300.00
1 USB 3.0 Extender over Cat6A/7 Cable - KIT Crestron USB-EXT-3-KIT $2,223.00 $2,223.00
1 10" Table Top Touch Panel, Black Crestron TS-1070-B-S $1,881.00 $1,881.00
1 4-Series Control Processor Crestron RMC4 $627.00 $627.00
5 LX Desk Monitor Arm - Polished Aluminum Ergotron 45-241-026 $189.00 $945.00
2 48-port Layer 3 Network Switch with (4) 10GBase-X SFP+ Singlemode LC Modules Netgear GSM4248PX-100NAS $2,412.00 $4,824.00
2 10G SFP+ Transceiver Module, Multi-Mode ProSafe AXM761-10000S $310.00 $620.00
1 iPad 9th Gen, 10.2" with WiFi, 64GB Apple MK2K3LL/A $300.00 $300.00
1 ALS System - WiFi and IR Combo System Listen Tech LCS-122-01 $1,526.00 $1,526.00
1 Remote Power Kit for ALS-IR Emitter Listen Tech LPT-A117 $14.00 $14.00
1 10-RU 18"D Black Laminated Wood Rack Lowell LLR-1018-B $145.00 $145.00
1 Rear Rack-Rail Set for LLR-1018 Lowell LLR-RRT-10 $31.00 $31.00



  

1 Radius Series Lectern, 32Wx28Dx48H Millers LTG-3001r1 $4,605.00 $4,605.00
1 Pedestal Series Lectern Millers LTG-3010 $3,072.00 $3,072.00
5 22" Narrow Bezel Desktop Monitor NEC E221N-BK $253.00 $1,265.00
2 NC Series PTZ Conference Camera QSC NC-20x60 $3,498.00 $6,996.00
1 Q-SYS Unified Core DSP QSC Core 110f $2,707.00 $2,707.00
1 32x32 Dante License for Core 110f QSC SLDAN-32-P $580.00 $580.00
4 QIO Series (4)Mic/Line Input Expander QSC QIO-ML4i $460.00 $1,840.00
1 Dante/AES67 Wall Plate QSC UN-DX2IO+ $658.00 $658.00
1 4-Channel Audio Amplifier QSC MP-A40V $1,178.00 $1,178.00
1 2-Channel Audio Amplifier QSC SPA2-60 $444.00 $444.00

18 8" 2-way Ceiling Speaker QSC AC-C8T $148.00 $2,664.00
2 Column Surface Mount Loudspeaker QSC AD-S402T $268.00 $536.00
1 2.75" Small Format Surface Mount Loudspeaker QSC AD-S.SAT $71.00 $71.00

10 12" Gooseneck Desktop Cardioid Microphone with Mute Switch Shure MX412D/C $258.00 $2,580.00
4 12" Gooseneck Cardioid Microphone Shure MX412/C $203.00 $812.00
2 Ceiling Mount 8-Array Digitally Steerable Microphone Shure MXA920W-S $3,412.00 $6,824.00
1 Table-top Cardioid Boundary Microphone Shure MX391/C $173.00 $173.00
1 2-Channel Microflex Access Point Transceiver Shure MXWAPT2=-Z10 $1,106.00 $1,106.00
1 2-Unit Networked Charging Station Shure MXWNCS2 $492.00 $492.00
2 Wireless Microphone Transmitter Bodypack Shure MXW1/0=Z10 $473.00 $946.00
2 Professional Studio Headphones Shure SRH440A $75.00 $150.00
6 55" 1080P LED DID Video Wall Panel, .44mm total bezel, IPS Panel 500 Nits Primeview PRV55SSNLUR02 $3,275.00 $19,650.00
6 Rapid Rail Mount - Landscape Primeview PRVRRM-L $285.00 $1,710.00
2 55" 4K LCD/LED Display Primeview PRV55KLEDR $2,330.00 $4,660.00
2 Large Flat Panel Swing Arm Wall Display Mount, 25" Extension Chief PNRUB $631.00 $1,262.00
1 SmartPro 500VA Line-Interactive UPS Battery Backup Tripp-Lite SMART500RT1U $248.00 $248.00
1 SmartPro 1500VA Line-Interactive Rackmount UPS Battery Backup Tripp-Lite SMART1500RMXL2UA $885.00 $885.00
1 Cynap Pro - Version A (HDMI) Wolfvision Cynap Pro $6,685.00 $6,685.00
1 VZ-8.UHD Visualizer - Version A (HDMI) Wolfvision VZ-8.UHD $3,415.00 $3,415.00

Bulk Wire, Cables, Connectors, Hardware, and Cable Management

24 Cat6+ Enhanced Cable, Blue, 1000' Spool Belden 2412 0061000 $175.00 $4,200.00
6 22awg Shielded Mic/Line Cable, Black, 1000' Spool Belden 9451 0101000 $135.00 $810.00
8 2-conductor 16awg Speaker Cable, Grey, 1000' Spool Belden 5200FE 0081000 $370.00 $2,960.00
2 FX Indoor OM4 Distribution Tight Buffer 8-strand Fiber, 1000' Belden FI4D008P9 $1,370.00 $2,740.00
2 FX Brilliance LC MM OM4 Connector, 25-pack Belden AX105252-B25 $330.00 $660.00

100 3' Ultra-Flex HDMI Cable C2G CG41363 $12.00 $1,200.00
80 6' Ultra-Flex HDMI Cable C2G CG41364 $16.00 $1,280.00
20 10' Ultra-Flex HDMI Cable C2G C2G41398 $20.00 $400.00
200 6' Cat6 Slim Patch Cable C2G CG01079 $5.00 $1,000.00
100 10' Cat6 Slim Patch Cable C2G CG01083 $7.00 $700.00
1 Misc. Hardware, Cables, Connectors, Cable Management, Etc. PSV PSV-MISC $3,500.00 $3,500.00

Labor and Other Direct Costs

600 Field Labor - Technician PSV PSV-LABOR $90.00 $54,000.00
200 Field Labor - Lead Technician PSV PSV-LABOR $100.00 $20,000.00
1 PrimeView Video Walls Installation Support & Commissioning PrimeView PRV-SERVICES $4,400.00 $4,400.00

40 Project Manager / Supervision PSV PSV-PMLABOR $120.00 $4,800.00
120 Programming PSV PSV-PROGRAM $125.00 $15,000.00
1 Technicians Travel & Loss Time PSV PSV-TRAVELTIME $3,500.00 $3,500.00
5 On-Site Customer Training PSV PSV-TRAINING $100.00 $500.00

80 Drawings Package PSV PSV-DRAWINGS $120.00 $9,600.00
1 Engineering PSV PSV-ENGINEERING $5,000.00 $5,000.00
1 Back-Office Support (Includes Submittals and Close-Out Documentation) PSV PSV-SUPPORT $2,500.00 $2,500.00
1 Vehicle/Fuel Expenses PSV PSV-EXPENSE $500.00 $500.00
1 Equipment Freight Costs (Includes ocean freight for PrimeView video wall monitors) PSV PSV-FREIGHT $18,700.00 $18,700.00

Total Project Price: $843,996.00



SCHEDULE OF VALUES PROJECT: M.C. Blanchard Building Courtroom A/V Upgrade

Solicitation # : PD 21-22.098

Escambia County Contract # :

Pro Sound Project # :
Page DATE

1 of 1 23-Aug-22

ITEM/LINE % COMP

NUMBER From Previous Application This Period TO DATE

Equipment and Devices

1 Courtroom 101 Equipment 116,669.00 0.00 0.00 0.00 0% 116,669.00 0.00 0.00

2 Courtroom 301 Equipment 98,660.00 0.00 0.00 0.00 0% 98,660.00 0.00 0.00
Courtroom 305 Equipment 110,029.00 0.00 0.00 0.00 0% 110,029.00 0.00 0.00
Courtroom 401 Equipment 98,660.00 0.00 0.00 0.00 0% 98,660.00 0.00 0.00
Courtroom 407 Equipment 142,420.00 0.00 0.00 0.00 0% 142,420.00 0.00 0.00
Courtroom 501 Equipment 119,608.00 0.00 0.00 0.00 0% 119,608.00 0.00 0.00

Bulk Wire, Cables, Connectors, & Misc. Hardware 19,450.00 0.00 0.00 0.00 0% 19,450.00 0.00 0.00

Labor

4 Field Labor - Technicians 54,000.00 0.00 0.00 0.00 0% 54,000.00 0.00 0.00

5 Field Labor - Lead Technician 20,000.00 0.00 0.00 0.00 0% 20,000.00 0.00 0.00

6 Project Management / Supervision Labor 4,800.00 0.00 0.00 0.00 0% 4,800.00 0.00 0.00

7 Programming Labor 15,000.00 0.00 0.00 0.00 0% 15,000.00 0.00 0.00

8 Drafting Labor 9,600.00 0.00 0.00 0.00 0% 9,600.00 0.00 0.00

9 On-Site Training 500.00 0.00 0.00 0.00 0% 500.00 0.00 0.00
Technicians Travel & Loss Time 3,500.00 0.00 0.00 0.00 0% 3,500.00 0.00 0.00

General Project Expenses

11 Engineering 5,000.00 0.00 0.00 0.00 0% 5,000.00 0.00 0.00

Back-Office support 2,500.00 0.00 0.00 0.00 0% 2,500.00 0.00 0.00

Vehicle / Fuel Expenses 500.00 0.00 0.00 0.00 0% 500.00 0.00 0.00

PrimeView Video Walls Support Services 4,400.00 0.00 0.00 0.00 0% 4,400.00 0.00 0.00
12 Freight Costs 18,700.00 0.00 0.00 0.00 0% 18,700.00 0.00 0.00

Change Orders

13 0.00 0.00 0.00 0.00 0% 0.00 0.00 0.00

14 0.00 0.00 0.00 0.00 0% 0.00 0.00 0.00
15 0.00 0.00 0.00 0.00 0% 0.00 0.00 0.00

22  Totals $843,996.00 $0.00 $0.00 $0.00 0% $843,996.00 $0.00 -$       

RETAINAGE
RETAINAGE    

(WHOLE DOLLARS)
DESCRIPTION OF WORK SCHEDULED VALUE

Work Completed
Total Completed to 

Date

BALANCE TO 

COMPLETE

EXHIBIT C - VALUES                               NOT ADA COMPLIANT



EXHIBIT D 
RELEASE AND AFFIDAVIT 

COUNTY OF ESCAMBIA 
STATE OF FLORIDA 

Before me, the undersigned authority, personally appeared _________________________, who 
after being duly sworn, deposes and says: 

(1) In accordance with the Contract Documents and in consideration of $_______ paid,
_____________ ("Contractor") releases and waives for itself and its subcontractors,
material men, successors and assigns, all claims demands, costs and expenses, whether
in contract or in tort, against the Board of County Commissioners of Escambia County,
Florida, ("County") relating in any way to the performance of the Agreement between
Contractor and County dated ________, 20__.

(2) Contractor certifies for itself and its subcontractors, material men, successors and assigns,
that all charges for labor, materials, supplies, lands, licenses and other expenses for which
County might be sued or for which a lien or a demand against any payment bond might
be filed, have been fully satisfied and paid.

(3) Contractor agrees to indemnify, defend and save harmless County from all demands or
suits, actions, claims of liens or other charges filed or asserted against the County arising
out of the performance by Contractor of the Work covered by this Release and Affidavit.

(4) This Release and Affidavit is given in connection with Contractor's (monthly/final)
Application for Payment No. _____.

CONTRACTOR:  
_______________________________________ 

By: ____________________________________ 

Its: _____________________________ 

Date: __________________________________ 
Witnesses: 

__________________________ [Corporate Seal] 

__________________________ 

EXHIBIT D        NOT ADA COMPLIANT



EXHIBIT E 
CHANGE ORDER 

Change Order Number:  ______ Contract Number:  P.D. _______________ 
Date:  ____________________ Contract Date:  ______________________ 

To: ____________________ 
____________________ 
____________________ 
____________________ 

Project Name: ____________________________________________ 

You hereby are authorized and directed to make the following changes in accordance with terms 
and conditions of the Agreement: 

Dollars Time in Calendar Days 
Original Contract Amount $ 
Sum of Previous Changes $ 
This Change Order $ 
------------------------------ 
Adjusted Agreement Amount $ 

The contract substantial completion date will be increased/decreased by ___ calendar days due 
to this Change Order. The new contract substantial completion date is __________________. 
Your acceptance of this Change Order shall constitute a modification to our Agreement and will 
be performed subject to all the same terms and conditions in our Agreement indicated above, as 
fully as if the same were repeated in this acceptance. 

The adjustment, if any, to this Agreement shall constitute a full and final settlement of any and all 
claims arising out of or related to the change set forth herein, including claims for impact and 
delay cost. 

Accepted: _______________________, 20___ 

By: _____________________________ 
Contractor 

By: _____________________________ 
Owner 

EXHIBIT E         NOT ADA COMPLIANT 
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