



Jericho Design Group, LLC  
208 Pirkle Ferry Road | Suite C | Cumming, GA 30040

July 27, 2022  
Charise Glass  
Purchasing Manager, CPPB, CPPO, CPP  
City of Sandy Springs  
Phone: 770.206.2069 | [sglass@sandyspringsga.gov](mailto:sglass@sandyspringsga.gov)  
1 Galambos Way, Sandy Springs, Georgia 30328

### **Sandy Springs Police Headquarters and Municipal Court Additional Services Fee Proposal 03 for Building Additions Engineering**

Thank you for the opportunity to provide this fee proposal for additional services for Police Headquarter and Municipal Building. Jericho Design Group, LLC (“Jericho”) is committed to collaboration and integration to produce the best outcomes.

#### **Project Understanding**

Our scope of work includes new construction for the building addition of 19,778 SF:

- Front of Building Addition
- 2<sup>nd</sup> Floor above Sally Port

The scope will include Civil, Landscape, Hardscape, Structural, Electrical, Mechanical, Plumbing and Low Voltage for the addition areas.

#### **Compensation**

Civil and Landscape	= \$42,500
Structural for Building	= \$28,250
Structural for Site Retaining Wall Design	= \$6,000
Mechanical, Electrical, Plumbing	= \$25,150
Low Voltage	= \$8,750
Coordination	= \$26,350

**Total Fees = \$137,000**

Reimbursable Expenses included in the lump sum amount are limited to inhouse printing and mileage during the design process. All deliverables will be PDF files only.

This fee proposal and the attachment identifies the general parameters, scope and proposed fees for our design services.

Proposed by:



**Doug Shaw, AIA**  
Managing Member/Owner  
**Jericho Design Group, LLC**  
470 529 1040 Main Office Number  
678 983 5992 | Mobile  
[dshaw@jericho-design.com](mailto:dshaw@jericho-design.com)

This undersigned agrees to the scope and fees quoted in this proposal. The fees quoted for the Scope of services are valid for 60 days from date of the proposal.

---

Authorized Signature

Date